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SECTION 00110 - BIDDING REQUIREMENTS 
 

NOTICE TO CONTRACTORS - INVITATION TO BID 
 

Notice is hereby given that Housing Authority of the City of Reno (RHA) will accept sealed proposals for CF19 Sewer Line 

Replacement at Stead Manor in Reno, Nevada.  Bid documents may be obtained from: Reno Housing Authority 1525 East Ninth 

Street, Reno Nevada, (775) 329-3630 extension 244 or email at developmentdpt@renoha.org for more information. 

 

Bids Due By:  4:00 p.m. on October 15, 2021 

 

 

Scope of Work: 

1. Remove and replace all existing cast iron waste lines and replace with new DWV schedule 40 ABS waste lines, 

couplings, elbows, fittings, clean-outs and hangers in locations and sizes indicated in the Specifications and 

Instructions and as shown on RHA drawings as follows: 

2. Contractor will remove existing cast iron waste lines upstream of existing fittings and as close to the 

  bottom of the sub-floor as possible. Contractor will install new DWV schedule 40 ABS waste lines 

  in the same size and location as the original. All new waste lines will have the minimum fall required by code and 

will be securely strapped. 

3.  New ABS and clean-outs will be installed in accordance with the latest version of the  

  International Building Code, Uniform Plumbing Code and City of Reno Ordinances. 

4.     Contractor will remove all construction debris from each building crawl space and dispose off-site. 

5.     Contractor will provide and install new vapor barrier under each building per Plans and Specifications. 

 

Base Seven Buildings 

 

• Three (3) type “1” buildings - Three (3) type “2” buildings and One (1) type “3” building.  

 

General Notes: 

1. Davis Bacon Wage Rate NV20200044 07/02/2021 Modification 2 applies for all workers employed for this project.   

2. Cost Estimate $155,000.00 

3. Work to be completed in 90 consecutive calendar days. 

4. Contractor is required to register on https://sam.gov/content/home prior to the submission of bid.  

5. All requests for alternate materials and/or methods must be submitted to RHA for approval no later than 12 business 

days prior to bid opening. 

6. Contractor will be responsible for the removal of all construction debris.  Work site must be maintained in a clean 

and safe manner at all times.   

7. Contractor is responsible for any damage to adjacent asphalt, landscaping or buildings created during the project.  

If damage occurs that is outside the contractor’s normal category of work the contractor shall have repairs made 

by a licensed contractor that specializes in that type of work.   

8. Contractor is responsible to obtain all required permits. The cost of the permit will be included in the bid. 

9. Contractor will re-draft the plans as required by the City of Reno’s Building Department for permitting.    

10. All locations, areas, quantities, and/or dimensions shown or stated are approximate only.  Contractors shall 

field verify and confirm all locations, areas, quantities, and dimensions prior to bidding. 

 

Said bids will be publicly opened at the above place, time and date by a RHA representative.  Proposals for CF projects that exceed 

$25,000 will not be considered unless accompanied by cashiers/certified check or bid bond in the amount equal to 5% of the bid, 

made payable to the Reno Housing Authority.  Performance and Payment Bonds required for all HUD projects that exceed $25,000.  

Plans, Specifications and Invitation to Bidders are available for review at Sierra Contractor’s Source at 860 Maestro Drive, Suite 

B, Reno, Nevada.  They may be purchased at the RHA for a non-refundable fee of $20.00 per set in the form of a check or money 

order (NO CASH OR CREDIT CARDS ACCEPTED). Only bonafide Contractors may obtain contract documents/bid package.  

General Contractors, subcontractors and/or others desiring to bid shall be currently licensed and qualified by the Nevada State 

Board of Contractors prior to and concurrent with the bid opening.  The successful bidders, general contractors and subcontractors 

shall obtain a Reno Business License prior to commencing work.  RHA reserves the rights to reject any/or all bids, to waive any 

irregularities or informalities in any bid or in the bidding, and to determine the low bidder. 

 

*A construction site pre-bid walk-through to allow plan holders and prospective bidders to familiarize themselves with the site 

conditions will be held on September 30, 2021at 2:00 p.m. at Stead Manor Community Building Parking Lot, 5062 Bravo Blvd. 

Reno, NV 89506.  

mailto:developmentdpt@renoha.org
https://sam.gov/content/home
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1.   Bid Preparation and Submission 
 
(a) Bidders are expected to examine the 
specifications, drawings, all instructions, and, if 
applicable, the construction site (see also the contract 
clause entitled Site Investigation and Conditions 
Affecting the Work of the General Conditions of the 
Contract for Construction).  Failure to do so will be at 
the bidders' risk. 
 
(b) All bids must be submitted on the forms provided 
by the Public Housing Agency/Indian Housing 
Authority (PHA/IHA). Bidders shall furnish all the 
information required by the solicitation. Bids must be 
signed and the bidder's name typed or printed on the 
bid sheet and each continuation sheet, which requires 
the entry of information by the bidder. The person 
signing the bid must initial erasures or other changes. 
Bids signed by an agent shall be accompanied by 
evidence of that agent's authority. (Bidders should 
retain a copy of their bid for their records.) 
 
(c) Bidders must submit as part of their bid a 
completed form HUD5369-A, "Representations, 
Certifications, and Other Statements of Bidders." 
(d) All bid documents shall be sealed in an envelope 
which shall be clearly marked with the words "Bid 
Documents," the Invitation for Bids (IFB) number, any 
project or other identifying number, the bidder's name, 
and the date and time for receipt of bids. 
 
(e) If this solicitation requires bidding on all items, 
failure to do so will disqualify the bid. If bidding on all 
items is not required, bidders should insert the words 
"No Bid" in the space provided for any item on which 
no price is submitted. 
 
(f) Unless expressly authorized elsewhere in this 
solicitation, alternate bids will not be considered. 
(g) Unless expressly authorized elsewhere in this 
solicitation, bids submitted by telegraph or facsimile 
(fax) machines will not be considered. 

 
(h) If the proposed contract is for a Mutual Help 
project (as described in 24 CFR Part 905, Subpart E) 
that involves Mutual Help contributions of work, 
material, or equipment, supplemental information 
regarding the bid advertisement is provided as an 
attachment to this solicitation. 
 
2. Explanations and Interpretations to 

Prospective Bidders 

 

(a) Any prospective bidder desiring an explanation or 

interpretation of the solicitation, specifications, 
drawings. etc., must request it at least 7 days before 
the scheduled time for bid opening. Requests may be 
oral or written. Oral requests must be confirmed in 
writing. The only oral clarifications that will be provided 
will be those clearly related to solicitation procedures, 
i.e., not substantive technical information. No other oral 
explanation or interpretation will be provided. Any 
information given a prospective bidder concerning this 
solicitation will be furnished promptly to all other 
prospective bidders as a written amendment to the 
solicitation, if that information is necessary in 
submitting bids, or if the lack of it would be prejudicial 
to other prospective bidders. 
 
(b) Any information obtained by, or provided to, a 
bidder other than by formal amendment to the 
solicitation shall not constitute a change to the 
solicitation. 
 
3. Amendments to Invitations for Bids 
 
(a) If this solicitation is amended, then all terms and 
conditions, which are not modified, remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any 
amendment to this solicitation by including a signed 
copy of any addendum(s) issued with their bid 
submittal at the time of bid opening.  Bids which fail to 
acknowledge the bidder's receipt of any amendment by 
including a signed copy in their sealed bid will result in 
the rejection of the bid.   
 
(c) Amendments will be on file in the offices of the 
PHA/IHA and the RHA at least 7 days before bid 
opening. 
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4.  Responsibility of Prospective Contractor 
 
(a) The PHA/IHA will award contracts only to 
responsible prospective contractors who have the 
ability to perform successfully under the terms and 
conditions of the proposed contract. In determining the 
responsibility of a bidder, the PHA/IHA will consider 
such matters as the bidders: 

(1) Integrity; 
 

(2) Compliance with public policy; 
 

(3) Record of past performance; and 
 

(4) Financial and technical resources 
(including construction and technical equipment). 
 
(b) Before a bid is considered for award, the bidder 
may be requested by the PHA/IHA to submit a 
statement or other documentation regarding any of the 
items in paragraph (a) above. Failure by the bidder to 
provide such additional information shall render the 
bidder non-responsible and ineligible for award. 
 
5. Late Submissions, Modifications, and 

Withdrawal of Bids 
 
(a) Any bid received at the place designated in the 
solicitation alter the exact time specified for receipt will 
not be considered unless It Is received before award is 
made and it  
 

(1) Was sent by registered or certified mail 
not later than the fifth calendar day before the date 
specified for receipt of offers (e.g., an offer submitted 
in response to a solicitation requiring receipt of offers 
by the 20th of the month must have been mailed by the 
15th); 
 

(2) Was sent by mail, or if authorized by the 
solicitation, was sent by telegram or via facsimile, and 
it is determined by the PHA/IHA that the late receipt 
was due solely to mishandling by the PHA/IHA after 
receipt at the PHA/IHA; or 
 

(3) Was sent by U.S. Postal Service Express 
Mail Next Day Service - Post Office to Addressee, not 
later than 5:00 p.m. at the place of mailing two working 
days prior to the date specified for receipt of proposals. 
The term "working days" excludes weekends and 
observed holidays. 
 
(b) Any modification or withdrawal of a bid is subject 
to the same conditions as in paragraph (a) of this 
provision. 
 

(c) The only acceptable evidence to establish the 
date of mailing of a late bid, modification, or withdrawal 
sent either by registered or certified mail is the U.S. or 
Canadian Postal Service postmark both on the 
envelope or wrapper and on the original receipt from 
the U.S. or Canadian Postal Service. Both postmarks 

must show a legible date or the bid, modification, or 
withdrawal shall be processed as if mailed late. 
"Postmark" means a printed, stamped, or otherwise 
placed impression (exclusive of a postage meter 
machine impression) that is readily identifiable without 
further action as having been supplied and affixed by 
employees of the U.S. or Canadian Postal Service on 
the date of mailing. Therefore, bidders should request 
the postal clerk to place a hand cancellation bull's-eye 
postmark on both the receipt and the envelope or 
wrapper. 
 
(d) The only acceptable evidence to establish the 
time of receipt at the PHA/IHA is the time/date stamp 
of PHA/IHA on the proposal wrapper or other 
documentary evidence of receipt maintained by the 
PHA/IHA. 
 
(e) The only acceptable evidence to establish the 
date of mailing of a late bid, modification, or withdrawal 
sent by Express Mail Next Day Service-Post Office to 
Addressee is the date entered by the post office 
receiving clerk on the "Express Mail Next Day 
Service-Post Office to Addressee" label and the 
postmark on both the envelope or wrapper and on the 
original receipt from the U.S. Postal Service. 
"Postmark" has the same meaning as defined in 
paragraph (c) of this provision, excluding postmarks of 
the Canadian Postal Service. Therefore, bidders 
should request the postal clerk to place a legible hand 
cancellation bull's eye postmark on both the receipt 
and the envelope or wrapper. 
 
(f) Notwithstanding paragraph (a) of this provision, a 
late modification of an otherwise successful bid that 
makes its terms more favorable to the PHA/IHA will be 
considered at any time it is received and may be 
accepted. 
 
(g) Bids may be withdrawn by written notice, or if 
authorized by this solicitation, by telegram (including 
mailgram) or facsimile machine transmission received 
at any time before the exact time set for opening of 
bids; provided that written confirmation of telegraphic 
or facsimile withdrawals over the signature of the 
bidder is mailed and postmarked prior to the specified 
bid opening time. A bid may be withdrawn in person by 
a bidder or its authorized representative if, before the 
exact time set for opening of bids, the identity of the 
person requesting withdrawal is established and the 
person signs a receipt for the bid. 
 
6. Bid Opening 
 
All bids received by the date and time of receipt 
specified in the solicitation will be publicly opened and 
read. The time and place of opening will be as specified 
in the solicitation. Bidders and other interested persons 
may be present. 
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7. Service of Protest 
 
(a) Definitions. As used in this provision: 
 
"Interested party,” means an actual or prospective 
bidder whose direct economic Interest would be 
affected by the award of the contract. "Protest" means 
a written objection by an interested party to this 
solicitation or to a proposed or actual award of a 
contract pursuant to this solicitation. 
 
(b) Protests shall be served on the Contracting 
Officer by obtaining written and dated 
acknowledgement from the 
 
Executive Director 
1525 East Ninth Street 
Reno, Nevada 89512-3012 
 
(c) All protests shall be resolved in accordance with 
the PHA's/IHA's protest policy and procedures, copies 
of which are maintained at the PHA/IHA. 
 
8. Contract Award 
 
(a) The PHA/IHA will evaluate bids in response to 
this solicitation without discussions and will award a 
contract to the responsible bidder whose bid, 
conforming to the solicitation, will be most 
advantageous to the PHA/IHA considering only price 
and any price-related factors specified in the 
solicitation. 
 
(b) If the apparent low bid received in response to 
this solicitation exceeds the PHA's/IHA's available 
funding for the proposed contract work, the PHA/IHA 
may either accept separately priced items (see 8(e) 
below) or use the following procedure to determine 
contract award. The PHA/IHA shall apply in turn to 
each bid (proceeding in order from the apparent low bid 
to the high bid) each of the separately priced bid 
deductible items, if any, in their priority order set forth 
in this solicitation. If upon the application of the first 
deductible item to all initial bids, a new low bid is within 
the PHA's/IHA's available funding, then award shall be 
made to that bidder. If no bid is within the available 
funding amount, then the PHA/IHA shall apply the 
second deductible item. The PHA/IHA shall continue 
this process until an evaluated low bid, if any, is within 
the PHA's/IHA's available funding. If upon the 
application of all deductibles, no bid is within the 
PHA's/IHA's available funding, or if the solicitation does 
not request separately priced deductibles, the 
PHA/IHA shall follow its written policy and procedures 
in making any award under this solicitation. 
 
(c) In the case of tie low bids, award shall be made in 
accordance with the PHA's/IHA's written policy and 
procedures. 
 
(d) The PHA/IHA may reject any and all bids, accept 
other than the lowest bid (e.g., the apparent low bid is 

unreasonably low), and waive informalities or minor 
irregularities in bids received, in accordance with the 
PHA's/IHA's written policy and procedures. 
 
(e) Unless precluded elsewhere in the solicitation, the 
PHA/IHA may accept any item or combination of items 
bid. 
 
(f) The PHA/IHA may reject any bid as non-responsive 
if it is materially unbalanced as to the prices for the 
various items of work to be performed. A bid is 
materially unbalanced when it is based on prices 
significantly less than cost for some work and prices 
that are significantly overstated for other work. 
 
(g) A written award shall be furnished to the successful 
bidder within the period for acceptance specified in the 
bid and shall result in a binding contract without further 
action by either party. 
 
9. Bid Guarantee (applicable to construction and 

equipment contracts exceeding $25,000)  
 
All bids must be accompanied by a negotiable bid 
guarantee, which shall not be less than five percent 
(5%) of the amount of the bid. The bid guarantee may 
be a certified check, bank draft, U.S. Government 
Bonds at par value, or a bid bond secured by a surety 
company acceptable to the U.S. Government and 
authorized to do business in the state where the work 
is to be performed. In the case where the work under 
the contract will be performed on an Indian reservation 
area, the bid guarantee may also be an irrevocable 
Letter of Credit (see provision 10, Assurance of 
Completion, below). Certified checks and bank drafts 
must be made payable to the order of the PHA/IHA. 
The bid guarantee shall insure the execution of the 
contract and the furnishing of a method of assurance 
of completion by the successful bidder as required by 
the solicitation. Failure to submit a bid guarantee with 
the bid shall result in the rejection of the bid. Bid 
guarantees submitted by unsuccessful bidders will be 
returned as soon as practicable after bid opening. 
 
10. Assurance of Completion (applicable to 
construction and equipment contracts exceeding 
$25,000) 
 
(a) Unless otherwise provided in State law, the 
successful bidder shall furnish an assurance of 
completion prior to the execution of any contract under 
this solicitation. This assurance may be -- 
 
[ χ ] (1) a performance and payment bond in a 
penal sum of 100 percent of the contract price; or, as 
may be required or permitted by State law; 
[   ] (2) separate performance and payment 
bonds, each for 50 percent or more of the contract 
price; 
[ χ ] (3) a 20 percent cash escrow; 
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[ χ ] (4) a 25 percent irrevocable letter of credit;  
or, 
[   ] (5) an irrevocable letter of credit for 10 
percent of the total contract price with a monitoring and 
disbursements agreement with the IHA (applicable 
only to contracts awarded by an IHA under the Indian 
Housing  
Program). 
 
(b) Bonds must be obtained from guarantee or surety 
companies acceptable to the U.S. Government and 
authorized to do business in the state where the work 
is to be performed. Individual sureties will not be 
considered. U.S. Treasury Circular Number 570, 
published annually in the Federal Register, lists 
companies approved to act as sureties on bonds 
securing Government contracts, the maximum 
underwriting limits on each contract bonded, and the 
States in which the company is licensed to do 
business.  Use of companies listed in this circular is 
mandatory. Free copies of the circular may be obtained 
by writing directly to: U.S. Department of Treasury, 
Financial Management Service, Surety Bond Branch, 
401 14th Street SW, 2nd Floor, West Wing, 
Washington, DC 20226. 
 
(c) Each bond shall clearly state the rate of premium 
and the total amount of premium charged. The current 
power of attorney for the person who signs for the 
surety company must be attached to the bond. The 
effective date of the power of attorney shall not 
precede the date of the bond. The effective date of the 
bond shall be on or after the execution date of the 
contract. 
 
(d) Failure by the successful bidder to obtain the 
required assurance of completion within the time 

specified, or within such extended period as the 
PHA/IHA may grant based upon reasons determined 
adequate by the PHA/IHA, shall render the bidder 
ineligible for award. The PHA/IHA may then either 
award the contract to the next lowest responsible 
bidder or solicit new bids. The PHA/IHA may retain the 
ineligible bidder's bid guarantee. 
 
11. Preconstruction Conference (applicable to 

construction contracts) 
After award of a contract under this solicitation and 
prior to the start of work, the successful bidder will be 
required to attend a preconstruction conference with 
representatives of the PHA/IHA and its RHA/engineer, 
and other interested parties convened by the PHA/IHA. 
The conference will serve to acquaint the participants 
with the general plan of the construction operation and 
all other requirements of the contract (e.g., Equal 
Employment Opportunity, Labor Standards). The 
PHA/IHA will provide the successful bidder with the 
date, time, and place of the conference. 
 
12. Indian Preference Requirements NOT 

APPLICABLE 
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ADDENDUM TO INSTRUCTIONS TO BIDDERS 

 
The following provisions hereby supplement or clarify the instructions to bidders and are binding on the contractor as 

applicable to all work specified: 

 

1. BID FORMS 

 

1. Bid Proposal Form  

2. Bid Bond Form  

3. List of Subcontractors  

4. Non-Collusive Affidavit  

5. Certificate as to Principal  

6. Certification of Non-segregated Facilities  

7. HUD form 5369A Representations, 

Certifications, and Other Statements of Bidders  

 

 

a. All bids must be submitted on the prescribed forms listed above only and shall be subject to all 

requirements of the Specifications and Instructions and Drawings.  Bid forms will be submitted in one original or one 

conformed copy. No copy will be returned to the bidder. 

 

b. All blank spaces for the bid prices must be filled in with the unit price for the item or the lump sum 

for which the bid is made.  The person signing the bid must initial erasures or other changes.  Bids shall not contain 

any recapitulation of the work to be done or contain any additional forms or paperwork not listed above.  Alternate 

proposals will not be considered unless specifically called for.  The signatures of all persons shall be in longhand. 

 

c. The bidder proposes and agrees to set forth in the bid proposal a contractor's bid schedule, indicating 

a breakdown of the bid proposal. 

 

d. The bidder proposes and agrees to set forth in the bid proposal form the name and address of all 

subcontractors who will perform the work or labor, or both, or render service to the bidder in an amount in excess of 

five percent (5%) of the total bid.  It is understood that if a bidder fails to list the subcontractors, that bid may be 

subject to being determined unacceptable to RHA.  Any change to this list after bids are received must be requested 

in writing to RHA, stating the reasons for said change and subject to RHA's concurrence. 

 

e. The low bidder and their subcontractors shall be required to submit a Previous Participation 

Certification, form HUD 2530.  RHA is prohibited from making any awards to contractors or accepting as 

subcontractors any individuals or firms appearing in the "Excluded Parties List System”, which can be found at 

https://www.epls.gov.    

 

f. Bid documents shall be submitted in a sealed envelope which shall be clearly labeled in the lower 

right hand corner with the words "Bid Documents" and shall show the name and address of the bidder, name of the 

project for which the bid is submitted, and the date, place and time of bid opening as given in the Notice to Contractors 

- Invitation to Bid.  Transmittal by facsimile shall not constitute submittal of acceptable bid by time of bid opening. 

 

2. INTERPRETATIONS 

 

a. Any written interpretation or correction will be in the form of addenda only, and will be on file in 

the offices of RHA at least seven days before date and time set for bid opening.  It shall be the bidder's responsibility 

to make inquiry as to the addenda issued.  The addenda shall specify, if applicable, the revised deadline for submission 

of bids.  Addenda will be mailed or delivered to each bidder of record.  All such addenda shall become a part of the 

contract and all bidders shall be bound by such addenda, whether or not received by the bidder.  RHA will not be 

responsible for any other explanations or interpretations of the bid documents except by addenda. 

 

b. All substitution requests to the specifications and addenda shall be submitted in writing and received 

by RHA no later than ten days prior to the bid opening date.  Shop drawings containing substitutions that are submitted 

to RHA for review do not constitute "in writing" unless it is brought to the attention of RHA that specific changes are 

being suggested.  All substitution requests and changes to the plans or specifications during bidding become the 

responsibility of the person initiating said substitutions and changes unless duly authorized by addenda. 

 

 

 

https://www.epls.gov/
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3. SITE INVESTIGATION 

 

 Each bidder shall visit the site of the proposed work and fully acquaint him/herself with the conditions 

relating to construction and labor so that he/she may fully understand the facilities, difficulties and restrictions 

attending the execution of the work under this contract.  Bidders shall thoroughly examine and be familiar with the 

specifications and plans.  The failure or omission of any bidder to receive or examine any form, instrument, addendum, 

or other document, or to visit the site and acquaint him/herself with the conditions therein existing, shall in no way 

relieve the bidder from any obligation with respect to this bid or to the contract.  The submission of a bid shall be 

taken as prima facia evidence of compliance with this article. 

 

4.  BID GUARANTEE 

 

a. The bidder shall be required to submit with the bid a negotiable bid guarantee not less than five 

percent (5%) of the amount of the bid. * At the option of the bidder, the bid guarantee may be a certified check, bank 

draft, U.S. Government Bonds at par value, or a bid bond secured by a surety company.  Certified check or bank draft 

must be made payable to the order of Reno Housing Authority.  A surety company acceptable must issue the surety 

bond to RHA.  U.S. Treasury Circular No. 570 shall be used as the basis of determination in acceptability of the surety 

company.   

 

b. The bid guarantee shall assure that the bidder will, upon acceptance of his/her bid, execute the 

contractual documents as required within ten days of notification by RHA and provide assurance for the furnishing of 

performance and labor/materials bonds by the successful bidder, all as required by the Specifications.  If the bid 

guarantee is not submitted with the bid, the bid shall be rejected.  The bid guarantee of unsuccessful bidders will be 

returned as soon as practicable after the opening of bids. 

 

5. NON-COLLUSIVE AFFIDAVIT 

 

Each person submitting a bid for any portion of the work contemplated by the bidding documents shall execute an 

affidavit, in the form provided herein by the Housing Authority, to the effect that he/she has not colluded with any 

other person, firm or corporation in regard to any bid submitted.  Such affidavit(s) shall be attached to the bid. 

 

6. BIDDER'S CONSTRUCTION EXPERIENCE 

 

a. General Contractors, subcontractors, and/or others desiring to bid this work shall be licensed and 

qualified by the Nevada State Contractors Board prior to and concurrent with the bid opening.  Nevada State 

Contractor's license number must be shown on BID PROPOSAL FORM and LIST OF SUBCONTRACTORS  for all 

persons or firms bidding this work. 

 

b. RHA will award contracts only to responsible bidders possessing the ability to perform successfully 

under the terms and conditions of the proposed contract.  Consideration will be given to such matters as contractor 

integrity, compliance with public policy, record of past performance, and financial and technical resources. 

 

7. TIME FOR RECEIVING BIDS 

 

a. Bids received prior to the time of opening will be kept securely, unopened.  Upon receipt of each 

bid (including late bids), the date and time shall be marked on the envelope.  The officer whose duty it is to open bids 

will decide when the specified time has arrived, and no bid received thereafter will be considered or opened but shall 

be returned to the bidder with a letter indicating why the bid was not accepted.  It is the sole responsibility of the 

bidder to see that the bid is received in proper time.  No responsibility will be attached to an officer for the premature 

opening of a bid not properly addressed and identified.  Unless specifically authorized, telegraphic or facsimile bids 

will not be considered.  
 

 

 

 

 

 

* Note: U. S. Department of Housing & Urban Development, Instruction to Bidders, Public Indian Housing, 9. Bid 

Guarantee. Bid Bond required if bid exceeds $25,000 for a CF Project or $100,000 for a non-HUD project 
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b. Modifications to previously submitted bids will be considered if they are submitted in writing and 

received prior to the time set for the opening of bids.  Bidders are cautioned that while modifications of bids may be 

received as provided above, such modifications, if not explicit and if in any sense subject to misinterpretation, shall 

make the bid so modified or amended subject to rejection.  No oral or telephone modifications will be considered. 

 

8. OPENING OF BIDS 

 

 Every bid received within the time fixed for receiving bids will be opened and publicly read aloud at the 

place fixed for the opening of bids, irrespective of any irregularities therein.  Bidders and other persons properly 

interested may be present, in person or by representative. 

 

9. WITHDRAWAL OF BIDS 

 

 Prior to the time fixed for opening, bids may be withdrawn by written or telegraphic request dispatched by 

the bidder in time for delivery in the normal course of business, provided that written confirmation of any telegraphic 

withdrawal over the signature of the bidder is placed in the mail and postmarked prior to the time set for bid opening.  

Negligence on the part of the bidder in preparing his/her bid confers no right of withdrawal or modification of the bid 

after such bid has been opened.  No bid may be withdrawn within a period of 60 days from the opening date herein, 

and then only in case the award of the contract has not been made. 

 

10. AWARD OF CONTRACT; REJECTION OF BIDS 

 

a. The contract will be awarded to the responsible bidder submitting the lowest proposal complying 

with the conditions of the Invitation for Bid, Instructions to Bidders, Plans and Specifications, provided the bid is 

reasonable and it is in the interest of RHA to accept it.  The bidder to whom the award is made will be notified at the 

earliest practicable date.  RHA, however, reserves the right to reject any and all bids and to waive any informality in 

bids received whenever such rejection or waiver is in RHA's interest. 

 

b. RHA reserves the right to reject the bid of any bidder who has previously failed to perform properly, 

or to complete on time, contracts of a similar nature; who is not in a position to perform the contract; or who has 

habitually and without just cause neglected the payment of bills or otherwise disregarded his/her obligations to 

subcontractors, materialmen, or employees. 

 

11. PERFORMANCE AND PAYMENT BONDS; EXECUTION OF CONTRACT 

 

a. Subsequent to award, the successful bidder shall be contacted to execute and deliver to RHA a 

contract in the form furnished, in such number of counterparts as RHA may require. 

 

b. Having satisfied all conditions of award as set forth elsewhere in these documents, the successful 

bidder exceeding $25,000 for CF Funded projects shall, within the period specified, furnish a performance and 

payment bond for 100 percent of the contract price to secure fulfillment of all the contractor's obligations under the 

contract, and persons, firms or corporations to whom the bidder may become legally indebted for labor, materials, 

tools, equipment, or services, of any nature, employed or used by him/her in performing the work.  Such bond(s) shall 

bear the same date as or a date subsequent to, the date of the contract award. * 

 

c. On each such bond the rate of premium shall be stated, together with the total amount of the premium 

charged.  The current power of attorney for the person who signs for any surety company shall be attached to such 

bond. 

d. The failure of the successful bidder to execute such contract and/or to supply the required bonds 

within ten days after the prescribed forms are presented for signature, or within such extended period as RHA may 

grant based upon reasons determined adequate by RHA, shall constitute a default.  RHA reserves the right to either 

award the contract to the next responsible bidder or re-advertise for bids, and may charge against the bidder the 

difference between the amount of the bid and the amount for which a contract for the work is subsequently executed, 

irrespective of whether the amount thus due exceeds the amount of the bid guarantee. 

 
*Note:  Performance and Payment Bonds required for all HUD projects that exceed $25,000.  Only required on non-HUD 

projects if exceeds $100,000.  U. S. Department of Housing & Urban Development, Instruction to Bidders, Public & Indian 

Housing, 10. Assurance of Completion, a. (1) 
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12. NOTICE AND EQUAL OPPORTUNITY CLAUSE, EXECUTIVE ORDER 11246 

 

a. Executive Order 11246 Notice calls to the attention of the Bidder the Affirmative Action 

requirements of the contract specifications setting forth the goals and timetables for minority and female participation 

in the contractor's work force in each trade on all construction work in the designated geographical area (or "reporting 

county").  The contract specifications provided in the section entitled "Labor Compliance and Affirmative Action" 

states that the contractor shall designate a responsible official to monitor all employment-related activity to ensure 

compliance with equal employment and to maintain required records. The notices and contract specifications which 

all recipients of federal funding must include in their solicitations for offers and bids on all contracts or subcontracts 

are included in the referenced section of these specifications. 

 

b. The Contractor shall be responsible for complying with and ensuring compliance of all lower tier 

subcontractors with a contract value of (or with an anticipated value of) $10,000 with the Equal Employment 

Opportunity and Affirmative Action provisions of the Contract as identified in Article 2 of the Supplement to the 

General Conditions, Equal Opportunity Clause, and Standard Federal Equal Employment Opportunity Construction 

Contract Specifications and the requirements for affirmative action, minority business and women business enterprise 

participation goals under Executive Order 11246 and the regulations of the Secretary of Labor at 41 CFR Chapter 60. 

 

c. The successful low responsible and responsive bidder must provide, within ten days of contract 

execution, a list of all construction contractors and subcontractors, where the value of work performed or materials 

supplied exceeds $10,000 and where not exempted from the provisions of the Equal Opportunity clause, on the form 

entitled "Contractor's Notification of Subcontracts Awarded" as found in these specifications.   

 

d. Certifications of compliance submitted by any tier subcontractor shall be retained in the files of the 

Prime Contractor for a period of three years from final payment under the contract.  A single certification may be 

submitted where a Prime Contractor or Subcontractor do business on a continuing basis, rather than with each 

transaction.  Such periodic certification shall minimally be renewed quarterly during the term of the contract. 

 

13. PRE-CONSTRUCTION CONFERENCE 

 

a.  Either before or soon after the actual award of the Contract (but in any event prior to the start of 

construction), the Contractor, or his/her representative, and all subcontractors shall attend a Preconstruction 

Conference with representatives of RHA and HUD.  The Conference will serve to acquaint the participants with the 

general plan of contract administration and requirements under which the construction operation is to proceed, and 

will inform the contractor, in detail, of the obligations imposed on him/her and his/her subcontractors by the Executive 

Orders concerning Equal Employment Opportunity. Labor provisions, including enforcement and reporting 

requirements, will also be covered.  The date, time, and place of the Conference will be furnished to the contractor by 

RHA. 

 

b.  Contractors and subcontractors shall be required to periodically attend Construction Conferences to 

discuss construction progress and operations.  Said conferences shall occur weekly and shall be scheduled at a place 

and time as established by RHA and concurred in by the Contractor. 

 

14.  PROHIBITED USE OF LEAD-BASED PAINT IN PUBLIC HOUSING PROJECTS 

 

 Each person submitting a bid for any portion of the work contemplated by the bid documents shall comply 

with "Lead-Based Paint: Interim Guidelines for Hazard Identification and Abatement in Public and Indian Housing", 

Federal Register Notice, Volume 55, No. 75 dated Wednesday, April 18, 1990 prohibiting the use of lead-based paint 

in public housing complexes owned by RHA and setting forth procedures for abatement of existing lead-based paint 

surfaces.  A copy of the referenced Notice is available for review at RHA, 1525 East Ninth St., Reno, NV  89512-

3012. 

 

15.  PROHIBITION OF LIENS 

 

 The Contractor and any subcontractor becoming legally indebted for labor, materials, tools, equipment, or 

services, of any nature, employed or used by him/her in performing the work is prohibited from placing a lien on RHA 

property. 
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16. DRUG-FREE WORKPLACE 

 

 The bidder is alerted to the requirements found in the "Construction Contract Documents" section of these 

specifications regarding maintaining a drug-free site for the performance of the work.  Prior to execution of the 

contract, the successful bidder shall be required to submit a certification of compliance, which shall be subject to 

verification, by RHA. 

 

 

END OF SECTION 
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SECTION 00111 - BID PACKAGE 

BID PROPOSAL FORM 

 
CF19 Sewer Line Replacement at Stead Manor 

 

1. The undersigned, having familiarized him/herself with the local conditions affecting the cost of the 

work, and with Specifications as herein provided, and Addenda, if any thereto, as prepared by RHA 

and on file in the office of RHA, hereby proposes to furnish all labor, materials, equipment, and 

services required for complete and satisfactory performance to construct and complete the Sewer 

Line Replacement at Stead Manor, Project NV39-P001-006, all in accordance with the Contract 

Documents within 90 consecutive calendar days as set forth herein and at the prices set forth below. 

 

2. Base Proposal   The Bidder agrees to furnish all labor, materials, equipment, and services required 

to satisfactorily construct and complete the project as described and required by the Documents 

herein provided for the * in accordance therewith, which includes all work items including all 

deductive alternates, for the sum of: 

 

a. Base Bid, all items included:   $     

 

3. In submitting this bid, it is understood that the right is reserved by RHA to reject any and all bids.  

If written notice of the acceptance of this bid is mailed, telegraphed or delivered to the undersigned 

within 60 consecutive calendar days after the opening thereof, or at any time thereafter before this 

bid is withdrawn, the undersigned agrees to execute and deliver a contract in the prescribed form 

for the sum herein provided, and furnish the all required bonds and documents within ten calendar 

days. 
 

4. Security in the sum of $ , in the form of a (bid bond, etc.) is submitted herewith in 

accordance with the Specifications. 

 

5. The Bidder certifies that:  This Bid is genuine and not a sham or collusive, or made in the interests 

or behalf of any person not named herein; that the Bidder has not directly or indirectly induced or 

solicited any other bidder to submit a sham bid or any other person, firm or corporation to refrain 

from bidding; and that the Bidder has not in any manner sought by collusion to secure for 

him/herself an advantage over any other bidder.  An affidavit in proof that the undersigned has not 

entered into any collusion with any person in respect to this proposal or any other proposal, or the 

submitting of proposals for the contract, for which this proposal is submitted, is hereby attached 

and shall form a part of this Bid. 

 

6. Certification of Non-segregated Facilities   By signing this bid, the Bidder certifies that a breach of 

the "Certification of Non-segregated Facilities" certification is a violation of the Equal Opportunity 

clause in this contract. 

 

7. The undersigned further proposes and agrees that the work will commence no later than 10 days 

after the Notice to Proceed Date and shall be completed within 90 consecutive calendar days. 

 

 

 

 

 
*Note: Bid Bond required if bid exceeds $25,000 for a CFP project or $100,000 for a non-HUD project.  Performance and 

Payment Bonds required for all HUD projects/U. S. Department of Housing & Urban Development, Instruction to Bidders, 

Public & Indian Housing, 9. Bid Guarantee. 
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Page 2 

BID PACKAGE 

BID PROPOSAL FORM 
 

 

8. If the Contractor refuses or fails to complete the work within the time specified, extensions, strikes, 

or act of God excepted, there shall be deducted from monies due him/her, not as a penalty but as 

liquidated damages, the sum of Two Hundred Fifty Dollars ($250.00) for each working day 

(Saturdays, Sundays, and Holidays excepted) subsequent to the time specified and until the work 

is completed, accepted, and the notice of completion filed. 

 

9. The undersigned has checked carefully all the above figures and understands that neither RHA nor 

its representatives will be responsible for any errors or omissions on the part of the undersigned in 

making up this bid. 

 

10. By signing this bid, the Bidder certifies that he/she has obtained addendum’s No.     ,      ,      , and  

 No.        relating to above specifications. 

 

11. By signing this Bid, the Bidder certifies that he/she has visited the site of the proposed work and 

fully acquainted him/herself with the conditions relating to construction and labor so that he/she 

may fully understand the facilities, difficulties and restrictions attending the execution of the work 

under this contract.  The Bidder further states that he/she has thoroughly examined and become 

familiar with the specifications and plans.  The Bidder understands that failure or omission to 

receive or examine any form, instrument, addendum, or other document, or to visit the site and 

acquaint him/her with the conditions there existing, shall in no way relieve the Bidder from any 

obligation with respect to this Bid or to the contract. 

 

 

 

     

Name of company 

 

 

License No.                                              Bid Limit  

 

 

    

Mailing address of company, firm or corporation 

 

 

   Date:  

Signature of authorized representative 

 

 

By:  Title:   

(Type/Print name of representative)  (Title of representative) 
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BID BOND 
 

KNOW ALL MEN BY THESE PRESENTS, THAT   (Principal of Construction Firm) 

   

DOING BUSINESS UNDER THE FIRM NAME AND STYLE OF (Name of Construction Co.) 

  

AS PRINCIPAL (HEREINAFTER REFERRED TO AS CONTRACTOR), AND 

 OF   

          (Name of Surety Company)   (City & State of Local Office) 

(HEREINAFTER REFERRED TO AS SURETY), ARE HELD FIRMLY BOUND UNTO THE HOUSING 

AUTHORITY OF THE CITY OF RENO (HEREINAFTER REFERRED TO AS RHA) AND ITS OFFICERS 

IN THE PENAL SUM OF 

                                                                                   DOLLARS  ($   ) 

   (Written Value of Bond)      

FOR PAYMENT OF WHICH SUM WELL AND TRULY TO BE MADE, THE CONTRACTOR AND 

SURETY, SHALL BIND OURSELVES, OUR HEIRS, EXECUTORS, ADMINISTRATORS, SUCCESSORS 

AND ASSIGNS, JOINTLY AND SEVERALLY, FIRMLY BY THESE PRESENTS. 

 

WHEREAS, the contractor has submitted to RHA a bid for Sewer Line Replacement at Stead Manor, 

Project NV39-P001-006 attached hereto and hereby made a part hereof to enter into a contract in writing, 

 

NOW THEREFORE, IF 

 

A. RHA shall accept the bid of the Contractor and the Contractor shall enter into a contract with RHA in 

accordance with the terms of such bid and give such bond(s) as may be specified in the bidding or 

contract documents with good and sufficient surety for the faithful performance of such contract and for 

the prompt payment of labor and materials furnished in prosecution thereof; or in the alternate, 

 

B. Said Bid shall be rejected, then, this obligation shall be void, otherwise the same shall remain in full 

force and effect; it being expressly understood and agreed that the Contractor and Surety shall pay to RHA the 

difference not to exceed the penalty hereof between the amount specified in the bid and such larger amount for 

which RHA may in good faith contract with another party to perform the work covered under said bid. 

 

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its 

bond shall be in no way impaired or affected by any extension of the time within which RHA may accept such 

Bid; and said Surety does hereby waive notice of any such extensions. 

  

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and 

such of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 

signed by their proper officers, the day and year first set forth below. 

 

EXECUTED THIS         day of                   , 20  

 

      

Contractor   Surety 

 

      

Signature   Signature 

    
Nevada Contractors License No. 
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LIST OF SUB CONTRACTORS 

 

Name 

Address 
Telephone FAX No. License No. 

*Minority 

Contractor 

(Yes/No) 

     

     

     

     

     

 

 

*Any (sub) contractor that meets the general guidelines for woman or minority-owned business should have 

this block marked yes. 

 

 

I, the undersigned, do hereby acknowledge that the above list of subcontractors constitutes a total and 

accurate list of all persons and/or firms that will perform work, provide labor and/or materials, or both or 

render service under the contract known as CF19 Sewer Line Replacement at Stead Manor, Project 

NV39-P001-006. (Per Item 1 Sub Item d. of Addendum to Instructions to Bidders).  In addition, I 

understand that all subcontractors must be formally approved by RHA prior to commencing work on the 

project and that any changes in or additions to subcontractors must be reported to and approved by RHA in 

writing prior to them commencing any work under the contract. 

 

 

 

     

Contractor 

 

    

Date 
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NON-COLLUSIVE AFFIDAVIT 
 

 

        , being first duly sworn deposes and says: 

(Name of company owner or authorized representative) 

 

That   he is              

(Formal title of person authorized to act in behalf of the company) 

 

of ,              

 (Legal company/firm title) 

the party making the foregoing proposal or bid, that such proposal or bid is genuine and not 

collusive or a sham, and; 

 

That said bidder has not colluded, conspired, connived or agreed, directly or indirectly, with any 

bidder or person, to put in a sham bid or to refrain from bidding, and; 
 

That said bidder has not in any manner, directly or indirectly, sought by agreement or collusion, or 

communication or conference, with any person, to fix the bid price of affiant or of any other bidder, or 

to fix any overhead, profit or cost element of said price, or so that of any other bidder or to secure any 

advantage against the Housing Authority of the City of Reno or any person interested in the proposed 

contract, and; 

 

That all statements in said proposal or bid are true. 

 

   

Company Name 

 

   

Signature  (Sign only in the presence of a notary public) 

 

                                                                               

Title   

   

Date 

 

State of    

 

County of    

 

Subscribed and sworn to before me on   , 20  

 

 by    

 

 

 

 

  

 
Notary Public 
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CERTIFICATE AS TO PRINCIPAL 

 

 

1. I,   , certify that I am the 

    (Name of "Secretary" of Corporation/Company/Partnership) 

 

 

  of  . 

(Secretary, Partner, etc.)  (Corporation/Company/Partnership) 

 

 

 

 

2. I certify that  , who signed the said Bond on behalf of the Principal  

                                    (Name of signatory) 

 

was then   of  

 ; and 

                 (Title of signatory)            (Corporation/Company/Partnership) 

 

 

3. That I know his/her signature, and signature thereto is genuine, and; 

 

 

4. That said Bond was duly signed, sealed, and attested to, for and in behalf of  

 

 

    by authority of its governing body. 

(Corporation/Company/Partnership) 

 

 

 

 

   

Signature of Secretary/Partner 

 

 

 

(SEAL) 
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CERTIFICATION OF NON-SEGREGATED FACILITIES 

 

 

 

By signing this Bid, the Bidder certifies: 

 

1. That he/she does not and will not maintain or provide for employees any segregated facilities at any 

establishments, and 

 

2. That he/she does not and will not permit, when under his/her control, employees to perform services at 

any location where segregated facilities are maintained. 

 

 

The Bidder further agrees: 

 

3. That (except where he/she has obtained identical certifications from proposed subcontractors for specific 

time periods) identical certifications shall be obtained from all proposed subcontractors prior to the award 

of subcontracts exceeding $10,000, which is not exempt for the provisions of the Equal Opportunity 

clause. 

 

4. That said original certifications shall be retained in his/her files, and 

 

5. That the Notice of Proposed Subcontractors shall be forwarded to the Department of Labor as provided 

in the Instruction to Bidders and Equal Opportunity and Affirmative Action sections of the 

Specifications. 

 

The Bidder further represents: 

 

6. That he/she has (     ) / has not (     ), participated in a previous contract or subcontract subject to the 

Equal Opportunity clause prescribed by Executive Order 10925, 11114, or 11246 or the Secretary of 

Labor, and 

 

7. That he/she has (     ) / has not (     ) filed all required compliance reports, and 

 

8. That representations indicating submission of required compliance reports, signed by proposed 

subcontractors, will be obtained prior to subcontract awards. 

 

As used in the certification, the term "segregated facilities" means any waiting rooms, work areas, rest rooms 

and washrooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, 

parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided 

for employees which are segregated by explicit directive or are, in fact, segregated on the basis of race, color, 

religion or national origin, because of habit, local custom or otherwise. 

 

     

Name of Company 

 

 

By:       Date:   

Signature of Authorized Representative 

 

 

     Title:  

 (Typed name of representative)    (Title of representative) 
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U.S. Department of Housing and Urban Development 
Office of Public and Indian Housing 

Representations, Certifications, and Other Statements of Bidders 
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1. Certificate of Independent Price 

Determination 
 
(a) The bidder certifies that 
 

(1) The prices in this bid have been arrived 
at independently, without, for the purpose of 
restricting competition, any consultation, 
communication, or agreement with any other bidder 
or competitor relating to (i) those prices, (ii) the 
intention to submit a bid, or (iii) the methods or 
factors used to calculate the prices offered; 

 
(2) The prices in this bid have not been and 

will not be knowingly disclosed by the bidder, directly 
or indirectly, to any other bidder or competitor before 
bid opening (in the case of a sealed bid solicitation) 
or contract award (in the case of a competitive 
proposal solicitation) unless otherwise required by 
law; and 

 
(3) No attempt has been made or will be 

made by the bidder to induce any other concern to 
submit or not to submit a bid for the purpose of 
restricting competition. 
 
(b) Each signature on the bid is considered to be a 
certification by the signatory that the signatory. 
 

(1) Is the person in the bidder's 
organization responsible for determining the prices 
being offered in this bid or proposal, and that the 
signatory has not participated and will not participate 
in any action contrary to subparagraphs (a)(l) 
through (a)(3) above; or 

 
(2) (i) Has been authorized, in writing, to 

act as agent for the following principals in certifying 
that those principals have not participated, and will 
not participate in any action  
contrary to subparagraphs (a)(l) through (a)(3) 
above. 
     

[Insert full name of person(s) in the bidder's  
organization responsible for determining the prices 
offered in this bid or proposal, and the title of his or 
her position in the bidder's organization]; 

 
(ii) As an authorized agent, does certify 

that the principals named in subdivision (b) (2) (i) 
above have not participated, and will not participate, 
in any action contrary to subparagraphs (a)(1) 
through (a) (3) above; and 

 
 
(iii) As an agent, has not personally 

participated, and will not participate in any action 
contrary to subparagraphs (a)(1) through (a)(3) 
above. 
 
(c) If the bidder deletes or modifies subparagraph 
(a)2 above, the bidder must furnish with its bid a 
signed statement setting forth in detail the 
circumstances of the disclosure. 
 
(d) Non-collusive affidavit. (Applicable to contracts 
for construction and equipment exceeding $50,000) 
 

(1) Each bidder shall execute, in the form 
provided by the PHA/ IHA, an affidavit to the effect 
that he/she has not colluded with any other person, 
firm or corporation in regard to any bid submitted in 
response to this solicitation. Failure to submit the 
affidavit with your bid may render the bid non-
responsive. No contract award will be made without 
a properly executed affidavit. 

 
(2) A fully executed "Non-collusive 

Affidavit" [ X ] is, [   ] is not included with the bid. 
 
2. Contingent Fee Representation and 

Agreement 
 
(a) Definitions. As used in this provision: 

 
"Bona fide employee" means a person, 

employed by a bidder and subject to the bidder's 
supervision and control as to time, place, and 
manner of performance, “who” neither exerts, nor 
proposes to exert improper influence to solicit or 
obtain contracts nor holds out as being able to obtain 
any contract(s) through improper influence. 
"Improper Influence" means any influence that 
induces or tends to induce a PHA/IHA employee or 
officer to give consideration or to act regarding a 
PHA/IHA contract on any basis other than the merits 
of the matter. 
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(b) The bidder represents and certifies as part of 
its bid that, except for full-time bona fide employees 
working solely for the bidder, the bidder: 

 
(1) [  ] has, [ ] has not employed or retained 

any person or company to solicit or obtain this 
contract; and 

 
(2) [  ] has, [ ] has not paid or agreed to pay to 

any person or company employed or retained to 
solicit or obtain this contract any commission, 
percentage, brokerage, or other fee contingent upon 
or resulting from the award of this contract. 
 
(c) If the answer to either (a) (1) or (a) (2) above is 
affirmative, the bidder shall make an immediate and 
full written disclosure to the PHA/ IHA Contracting 
Officer. 
 
(d) Any misrepresentation by the bidder shall give 
the PHA/IHA the right to (1) terminate the contract; 
(2) at its discretion, deduct from contract payments 
the amount of any commission, percentage, 
brokerage, or other contingent fee; or (3) take other 
remedy pursuant to the contract. 
 
3. Certification and Disclosure Regarding 
Payments to Influence Certain Federal 
Transactions (applicable to contracts exceeding 
$100,000) 
 
(a) The definitions and prohibitions contained in 
Section 1352 of title 31, United States Code, are 
hereby incorporated by reference in paragraph (b) of 
this certification. 
 
(b) The bidder, by signing its bid, hereby certifies 
to the best of his or her knowledge and belief as of 
that: 

(1) No Federal appropriated funds have 
been paid or will be paid to any person for influencing 
or attempting to influence an officer or employee of 
any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member 
of Congress on his or her behalf in connection with 
the awarding of a contract resulting from this 
solicitation; 

 
(2) If any funds other than Federal 

appropriated funds (including profit or fee received 
under a covered Federal transaction) have been 
paid, or will be paid, to any person for influencing or 
attempting to influence an officer or employee of any 
agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member 
of Congress on his or her behalf in connection with 
this solicitation, the bidder shall complete and 
submit, with its bid, OMB standard form, "Disclosure 
of Lobbying Activities;" and 

 
(3) He or she will include the language of 

this certification in all subcontracts at any tier and 
require that all recipients of subcontract awards in 
excess of $100,000 shall certify and disclose 
accordingly. 

(c) Submission of this certification and disclosure 
is a prerequisite for making or entering into this 
contract imposed by section 1352, title 31, United 
States Code. Any person who makes expenditure 
prohibited under this provision or who fails to file or 
amend the disclosure form to be filed or amended by 
this provision shall be subject to a civil penalty of not 
less than $10,000, and not more than $100,000, for 
each such failure. 
 
4. Organizational Conflicts of Interest 

Certification 
 
The bidder certifies that to the best of its knowledge 
and belief and except as otherwise disclosed, he or 
she does not have any organizational conflict of 
interest which is defined as a situation in which the 
nature of work to be performed under this proposed 
contract and the bidder's organizational, financial, 
contractual, or other interests may, without some 
restriction on future activities: 
 
(a) Result in an unfair competitive advantage to 
the bidder; or, 
 
(b) Impair the bidder's objectivity in performing the 
contract work. 
 
[   ] In the absence of any actual or apparent 
conflict, I hereby certify that to the best of my 
knowledge and belief, no actual or apparent conflict 
of interest exists with regard to my possible 
performance of this procurement. 
 
5. Bidder's Certification of Eligibility 
 
(a) By the submission of this bid, the bidder 
certifies that to the best of its knowledge and belief, 
neither it, nor any person or firm, which has an 
interest in the bidder's firm, nor any of the bidder's 
subcontractors, is ineligible to: 
 

(1) Be awarded contracts by any agency of 
the United States Government, HUD, or the State in 
which this contract is to be performed; or, 
 

(2) Participate in HUD programs pursuant 
to 24 CFR Part 24. 
 
(b) The certification in paragraph (a) above is a 
material representation of fact upon which reliance 
was placed when making award. If it is later 
determined that the bidder knowingly rendered an 
erroneous certification, the contract may be 
terminated for default, and the bidder may be 
debarred or suspended from participation in HUD 
programs and other Federal contract programs. 
 
6. Minimum Bid Acceptance Period 
 
(a) "Acceptance period," as used in this provision, 
means the number of calendar days available to the  
PHA/IHA for awarding a contract from the date 
specified in this solicitation for receipt of bids. 
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(b) This provision supersedes any language 
pertaining to the acceptance period that may appear 
elsewhere in this solicitation. 
 
(c) The PHA/IHA requires a minimum acceptance 
period of 30 calendar days. 
 
(d) In the space provided immediately below, 
bidders may specify a longer acceptance period than 
the PHA's/IHA's minimum requirement. The bidder 
allows the following acceptance period: * calendar 
days. 
 
(e) A bid allowing less than the PHA's/IHA's 
minimum acceptance period will be rejected. 
 
(f) The bidder agrees to execute all that it has 
undertaken to do, in compliance with its bid, if that 
bid is accepted in writing within (1) the acceptance 
period stated in paragraph (c) above or (2) any 
longer acceptance period stated in paragraph (d) 
above. 
 
7. Small, Minority, Women-Owned Business 

Concern Representation 
 
The bidder represents and certifies as part of its 
bid/offer that it: 
 
(a) [   ] is, [   ] is not a small business concern. 
"Small business concern," as used in this provision, 
means a concern, including its affiliates, that is 
independently owned and operated, not dominant in 
the field of operation in which it is bidding, and 
qualified as a small business under the criteria and 
size standards in 13 CFR 121.  
 
(b) [   ] is, [   ] is not a women-owned business 
enterprise. "Women owned business enterprise," as 
used in this provision, means a business that is at 
least 51 percent owned by a woman or women who 
are U.S. citizens and who also control and operate 
the business. 
 
(c) [   ] is, [   ] is not a minority business enterprise. 
"Minority business enterprise," as used in this 
provision, means a business which is at least 51 
percent owned or controlled by one or more minority 
group members or, in the case of a publicly owned 
business, at least 51 percent of its voting stock is 
owned by one or more minority group members, and 
whose management and daily operations are con-
trolled by one or more such individuals. For the 
purpose of this definition, minority group members 
are: 
 
(Check the block applicable to you) 
 
[   ] Black Americans [   ] Asian Pacific Americans 
[   ] Hispanic Americans [   ]Asian Indian Americans 
[   ] Native Americans [   ] Hasidic Jewish Americans 
 
 
8. Certification of Non-segregated Facilities 

(applicable to the contracts exceeding 
$10,000) 

(a) The bidder's attention is called to the clause 
entitled Equal Employment Opportunity of the 
General Conditions of the Contract for Construction. 
 
(b) "Segregated facilities," as used in this 
provision, means any waiting rooms, work areas, 
rest rooms and wash rooms, restaurants and other 
eating areas, time clocks, locker rooms and other 
storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, 
transportation, and housing facilities provided for 
employees, that are segregated by explicit directive 
or are in fact segregated on the basis of race, color, 
religion, or national origin because of habit, local 
custom, or otherwise. 
 
(c) By the submission of this bid, the bidder 
certifies that it does not and will not maintain or 
provide for its employees any segregated facilities at 
any of its establishments, and that it does not and 
will not permit its employees to perform their services 
at any location under its control where segregated 
facilities are maintained.  The bidder agrees that a 
breach of this certification is a violation of the Equal 
Employment Opportunity clause in the contract. 
 
(d) The bidder further agrees that (except where it 
has obtained identical certifications from proposed 
subcontractors for specific time periods) prior to 
entering into subcontracts which exceed $10,000 
and are not exempt from the requirements of the 
Equal Employment Opportunity clause, it will-- 
 

(1) Obtain identical certifications from the 
proposed subcontractors; 

 
(2) Retain the certifications in its files; and 
 
(3) Forward the following notice to the 

proposed subcontractors (except if the proposed 
subcontractors have submitted identical 
certifications for specific time periods):  
 
Notice to Prospective Subcontractors of 
Requirement for Certifications of Non-
segregated Facilities 
A Certification of Non-segregated Facilities must be 
submitted before the award of a subcontract exceeding 
$10,000, which is not exempt from the provisions of the 
Equal Employment Opportunity clause of the prime 
contract.  The certification may be submitted either for 
each subcontract or for all subcontracts during a period 
(i.e., quarterly, semiannually, or annually). 
 
Note:  The penalty for making false statements in bids 
is prescribed in 18 U.S.C. 1001. 
 
9. Clean Air and Water Certification (applicable 

to contracts exceeding $100,000) 
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The bidder certifies that: 
 
(a) Any facility to be used in the performance of 
this contract      [   ] is, [   ] is not listed on the 
Environmental Protection Agency List of Violating 
Facilities: 
 
(b) The bidder will immediately notify the PHA/IHA 
Contracting Officer, before award, of the receipt of 
any communication from the Administrator, or a 
designee, of the Environmental Protection Agency, 
indicating that any facility that the bidder proposes to 
use for the performance of the contract is under 
consideration to be listed on the EPA List of Violating 
Facilities; and, 
 
(c) The bidder will include a certification 
substantially the same as this certification, including 
this paragraph (c), in every nonexempt subcontract. 
 
10. Previous Participation Certificate 

(applicable to construction and equipment 
contracts exceeding $50,000) 

 
(a) The low bidder shall complete and submit the 
Form HUD-2530, "Previous Participation Certificate" 
within three (3) working days of bid opening.  Failure 
to submit the certificate by that date may render the 
bid non-responsive.  No contract award will be made 
without a properly executed certificate. 
 
(b) A fully executed "Previous Participation 
Certificate" 
 
[    ] is, [ X ] is not included with the bid. 
 
11. Bidder's Signature 
 
The bidder hereby certifies that the information 
contained in these certifications and representations 
is accurate, complete, and current. 
 
  
(Signature and Date) 
 
  
(Typed or Printed Name) 
 
  
(Title) 
 
  
(Company Name) 
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SECTION 00112 - SAMPLE CONSTRUCTION CONTRACT AWARD DOCUMENTS 
 

CONSTRUCTION CONTRACT 

 

Sewer Line Replacement at Stead Manor 
 

 

THIS AGREEMENT is made this (DATE) day of (MONTH), 20   , by and between (LEGAL NAME OF 
CONSTRUCTION COMPANY), a Corporation organized and existing under the laws of the State of Nevada and 

trading as (COMMON NAME OF COMPANY), hereinafter called the "Contractor," and the Housing Authority 

of the City of Reno, hereinafter called "RHA". 

WITNESSETH 

That the Contractor and RHA, for the consideration stated herein, mutually agree as follows: 

 

ARTICLE 1. Statement of Work The contractor shall furnish all labor, equipment and services, and perform 

and complete all work required for the project known as (DESCRIPTION OF CONTRACTED WORK) at the 

(COMPLEX NAME) project, Reno, Nevada, in a workmanlike manner in strict accordance with the Plans and 

Specifications all as prepared by (NAME OF ENGINEERING FIRM), which said Plans and Specifications are 

incorporated herein by reference and made a part hereof. 

 

ARTICLE 2. Claims.  By execution of this Contract, the Contractor warrants that he/she has visited the site 

of the proposed work and fully acquainted him/herself with the conditions there existing relating to construction 

and labor, and that he/she fully understands the facilities, difficulties, and restrictions attending the execution of 

the work under the Contract.  The Contractor agrees to indemnify, defend and hold RHA harmless from any and 

all third party claims, causes of action, or liability arising from the performance of this work by the Contractor, 

or the conduct and actions of the Contractor's officers, employees, agents, or subcontractors, in the performance 

of this work. 

 

ARTICLE 3. Contract Price.  RHA shall pay the Contractor for the performance of this Contract, in current 

funds, under terms and conditions contained in specifications and subject to additions and deductions as provided 

in the Specifications, the sum of: (WRITTEN DOLLAR AMOUNT) Dollars ($NUMERICAL DOLLARS) for 

(BRIEF DESCRIPTION OF THE SCOPE OF WORK). 

 

ARTICLE 4. Liquidated Damages.  If the Contractor refuses or fails to complete the work within the time 

specified, extensions, strikes, or acts of God accepted, there shall be deducted from monies due him/her, not as 

a penalty but as liquidated damages, the sum of (WRITTEN DOLLAR AMOUNT) dollars ($NUMERICAL 

DOLLARS) for each working day, Saturdays, Sundays, and holidays excepted, subsequent to the time specified 

and until the work is completed, accepted and the notice of completion filed. 

 

ARTICLE 5. Contract Documents.  The Contract shall consist of the following component parts: 

 

A. The plans. 

 

B. The specifications and instructions.  This includes those forms completed by Contractor, where 

applicable.  Specifically included in the Contract are the following: 

 

1. Section 00110, Bidding Documents 

2. Section 00111, Bid Package 

3. Section 00112, Contract Award Documents 

4. Section 00113, Labor Requirements 

5. General Conditions of the Contract for Construction, form HUD 5370 

6. Section 01151, Special Conditions 

7. Section 01152, Application for Payment 

8. Section 00153, Change Order Procedure 
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Sample Construction Contract Award 

 

 

  9. Section 01370, Schedule Amounts for Contract Payment 

10. Section 01700, Project Closeout 

11. Technical specifications 

 

This instrument, together with the other documents enumerated in this Article 5, which said other 

documents are as full a part of the Contract as if hereto attached or herein repeated, form the Contract.  In the 

event that any provision of any other component part may be conflicting, the provision of the component part 

first enumerated in this Article 5 shall govern, except as otherwise specifically stated. 

 

ARTICLE 6. All work shall be completed within (LENGTH OF CONTRACT AS IDENTIFIED IN THE 

SPECIFICATIONS) consecutive, calendar days, subject to terms and conditions of the specifications. 

 

ARTICLE 7. Acting on behalf of RHA, the Contractor shall ensure compliance with the requirements and 

agreements as described in the drug-free workplace certification provided in the specifications. 

 

IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed in three original 

counterparts as of the day and year first above written. 

 

 

(Name of Construction Company)  Housing Authority of the City of Reno 

(Street Address)    1525 East Ninth Street 

(City, State ZIP)    Reno, NV  89512-3012 

(Phone number)    (775) 329-3630 

 

 

By:     By:   

     [President/Owner]        Executive Director/Contracting Officer 

 

ATTEST: 

     

 

     

    [Secretary of Corporation] 
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STATEMENT OF BIDDER'S QUALIFICATIONS 
 

 

All questions must be answered and the data given must be clear and comprehensive.  This statement must be 

notarized.  Attach additional pages if necessary. 

 

1. Name of Bidder:  

2. Name(s) of Principal:  

3. Names of Authorized Signatories:  

  

  

4. Permanent main office address:  

5. How many years has your firm engaged in contracting business under the name identified in question 

1?   

6. List all previous names of companies in which the principals listed in question 2 have engaged in 

contracting business.    

  

7. List all contracts on hand, indicating the name of contract and gross contract amount: 

  

  

8. Has the firm ever defaulted on a contract?         Yes          No 

If yes, indicate location and reason for default: 

  

  

9. Have you ever refused to sign a contract at the original bid? 

       Yes           No    If yes, explain:  

  

10. Provide the names, background, years of experience and current workload of all key personnel, 

including officers/principals. 

Name   Background  Yrs of Exp.  Current Workload 

 

  

  

  

  

  

 

11. Furnish written evidence of amount and type of credit available. 

12. Attach a certified financial statement no more than six months old. 

 



 

CF19 Sewer Line Replacement at Stead Manor RHA Contract No. 2021-12SLSM 32 

Page 2 

Statement of Bidders Qualifications 

 

13. Will you, upon request, fill out a detailed financial statement and furnish any other information that 

may be required by RHA?         Yes            No 

 

 The undersigned hereby authorizes and requests any person, firm or corporation to furnish any 

information requested by Reno Housing Authority in verification of the recitals comprising this Statement of 

Bidder's Qualifications 

 

 The undersigned, being duly sworn, hereby states that the answers to the foregoing questions and all 

statements therein contained are true and correct. 

 

Dated at  ,  this           day of                     , 20    . 

                   (Place) 

 

   

Type/Print Name of Prime Contractor 

 

   (Sign only in the presence of a notary public) 

[Signature of Bidder's Representative] 

 

Title:   

           

 

State of     

 

County of     

 

Signed and sworn to before me on   20       

 

by   

 [Signers Name] 

 

as   of   

     [Signers Title]        [Corporate Name] 

 

  

Notary Public 
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CERTIFICATION REGARDING DRUG-FREE WORKPLACE 
 

 

 The certification set out below is material representation upon which reliance is placed by the Housing 

Authority of the City of Reno (herein after referred to as RHA) in awarding the construction contract.  If it is 

later determined that the Prime Contractor (hereinafter referred to as Contractor) knowingly rendered a false 

certification or otherwise violates the requirement of the Drug-Free Workplace Act, RHA and/or the Department 

of Housing and Urban Development, in addition to other remedies available to the federal government, may take 

action authorized under the Drug-Free Workplace Act. 

 

 

 CERTIFICATION 

 

A. The Contractor certifies that it will provide a drug-free workplace by: 

 

1. Publishing a statement notifying employees that the unlawful manufacture, distribution, 

dispensing, possession, or use of a controlled substance is prohibited in the Contractor's 

workplace and specifying the actions that will be taken against the employees for violation of 

such provisions; 

 

2. Establishing a drug-free awareness program to inform employees about: 

 

a. The dangers of drug abuse in the workplace; 

b. The Contractor's policy of maintaining a drug-free workplace; 

c. Any available drug counseling, rehabilitation, and employee assistance programs, and; 

d. The penalties that may be imposed upon employees for drug abuse violations occurring 

in the workplace. 

 

3. Making it a requirement that each employee to be engaged in the performance of the work be 

given a copy of the statement required by paragraph 2. 

 

4. Notifying the employee in the statement required by paragraph 1 that, as a condition of 

employment under the grant, the employee will: 

 

a. Abide by the terms of the statement; and 

 

b. Notify the employer of any criminal drug statute conviction for a violation occurring 

in the workplace not later than five days after such conviction; 

 

5. Notifying RHA within ten consecutive calendar days after receiving notice under paragraph 4b 

from an employee or otherwise receiving actual notice of such conviction; 

 

6. Taking one of the following actions, within 30 consecutive calendar days of receiving notice 

under paragraph 2d, with respect to any employee who is so convicted: 

 

a. Taking appropriate personnel action against such an employee, up to and including 

termination; or  

 

b. Requiring such employee to participate satisfactorily in a drug abuse assistance or 

rehabilitation program approved for such purposes by a federal, state, or local health, 

law enforcement, or other appropriate agency; 

 

7. Making a good faith effort to continue to maintain a drug-free workplace through implementation 

of paragraphs 1 through 6. 
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Certification Regarding Drug Free Workplace  

 

 

 

B. The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not to 

engage in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance in 

the performance of this contract. 

 

C. In addition to other remedies available to the government, the Contractor's failure to comply with the 

requirements of paragraphs A and B of this clause may, pursuant to FAR 23.506, render the Contractor subject 

to suspension of contract payments, termination of the contract for default, and suspension or debarment. 

 

D. The Contractor shall insert in the space below the site(s) for the performance of work to be carried out 

under the construction contract (including the street address, city, county, state, and zip code).  The Contractor 

further certifies that, if it is subsequently determined that additional sites will be used for the performance of 

work under the construction contract, it shall notify RHA immediately upon the decision to use such additional 

sites by submitting revised information. 

 

 

Name of Contractor:      

 

Project:     

 

 

The Contractor shall insert in the space provided below the site expected to be used for the performance of work 

under the construction contract covered by the certification: 

 

  

Place of Performance 

 

 

  

Signature 

 

  

Date 
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SECTION 00113 - LABOR REQUIREMENTS 

GENERAL LABOR COMPLIANCE 

 
The following provisions hereby modify, amplify or supplement the General Conditions, Supplement to the General 

Conditions of the Contract for Construction, Special Conditions of the Contract, and Standard Federal Equal 

Employment Opportunity Construction Contract Specifications, and apply to all work specified.  Definitions of terms 

may be found in the "Standard Federal Equal Employment Opportunity Construction Contract Specifications" 

(Executive Order 11246) found herein. 

 

 

1. DESCRIPTION 

 

a. This section provides a general description of the Federal reporting requirements for the Copeland Act, 

Davis/Bacon and Related Acts, Equal Employment Opportunity and Affirmative Action, and Contract 

Work Hours and Safety Standards Act if they are required during bidding and execution of the Contract 

terms and conditions. 

 

b. A more complete description identifying requirements and restrictions which apply to this section may 

be found in the Supplement to the General Conditions of the Contract for Construction, Standard 

Federal Equal Employment Opportunity Construction Contract Specifications, Executive Order 11246 

of September 24, 1965, HUD Handbook 1344.1, 41 CFR Part 60, and 29 CFR Parts 1, 3, 5, and 7. 

 

c. For the purposes of this contract, RHA's designated Labor Standards Compliance Officer is Darrell 

Playford (RHA Construction Inspector), 1525 East Ninth St, Reno, NV  89512, (775) 329-3630. 

 

2. REPORTING REQUIREMENTS.  The Contractor is responsible for retaining all labor compliance records 

and reports in accordance with the Supplement to the General Conditions of the Contract for Construction and the 

Special Conditions of this contract. 

 

a. If Davis/Bacon Wages are required, the Contractor and each subcontractor shall submit weekly, whether 

or not any contract work is performed, original signature payroll reports to the designated Labor Compliance 

Officer.  The payrolls submitted shall set out accurately and completely all of the information required to be 

maintained under 29 CFR Part 5.5(a)(3)(i).  The Contractor and Subcontractor are urged to use the "Department 

of Labor Optional Form WH347-Payroll".  A Contractor may use an appropriate payroll form of his/her own 

choice which contains all items required under the above referenced CFR including the weekly statement 

appearing on the back of form WH347-Payroll or the Department of Labor Form WH348, Statement of 

Compliance as herein included in this Section.  It is the Contractor's responsibility to ensure that payroll reports 

submitted by lower tier subcontractors contain all required information and statements. 

 

b. Monthly, the Contractor and each subcontractor (over $10,000) must prepare and submit to the 

Department of Labor and RHA a "Monthly Utilization Report" as herein included in this Section.  The Prime 

Contractor is responsible for submitting a report on its own aggregate workforce and for collecting and 

submitting each subcontractor's aggregate reports.  Each report must reflect the contractor's entire workforce in 

the project's covered area.  A "Contractor's List of Federal and Non-Federal Work in Covered Area" shall be 

completed and submitted with the first report and with each subsequent report as work is completed or new 

contracts are received. 

 

3. CONTRACTING WITH SMALL AND MINORITY FIRMS, WOMEN'S BUSINESS ENTERPRISE AND 

LABOR SURPLUS AREA FIRMS.  The Contractor shall take all necessary affirmative steps to assure that 

minority firms, women's business enterprises, and labor surplus area firms are used when possible.  Affirmative 

steps shall include, when possible,: 

 

a. Placing qualified small and minority businesses, and women's business enterprises on solicitation lists; 

 

b. Assuring that small and minority businesses, and women's business enterprises are solicited whenever 

they are potential sources; 
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c. Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit 

maximum participation by small and minority businesses, and women's business enterprises; 

 

d. Establishing delivery schedules, where the requirement permits, which encourage participation by small 

and minority businesses, and women's business enterprises; 

 

e. Using the services and assistance of the Small Business Administration, and the Minority Business 

Development Agency of the Department of Commerce. 
 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 

 

The following notice shall be included in and shall be a part of all solicitations for offers and bids on all 

federal and federally-assisted construction contracts or subcontracts in excess of $10,000 to be performed 

in geographical areas designated by the director. 
 

1. The Offeror’s or Bidder's attention is called to the "Supplement to the General Conditions of the Contract for 
Construction", Articles 2 and 3, and the "Standard Federal Equal Employment Opportunity Construction Contract 
Specifications" set forth herein. 
 
2. The goals and timetables for minority and female participation, expressed in percentage terms of the Contractor's 

aggregate workforce in each trade on all construction work in the covered area are as follows: 
 

Timetables Minority Participation Goals for Female Participation 
 

Ongoing   8.2 percent        6.9 percent          
 

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally assisted) 
performed in the covered area.  If the Contractor performs construction work in a geographical area located outside 
the covered area, it shall apply the goals established for such geographic area where work is performed.  With regard 
to this second area, the Contractor also is subject to the goals for both its federally involved and nonfederally involved 
construction. 
 

The Contractor's compliance with Executive Order 11246 of September 24, 1965 and the regulations in 41 CFR Part 
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications set forth in 41 CFR 60-4(a), and its efforts to meet the goals established for the 
geographic area where the contract resulting from this solicitation is to be performed.  The hours of minority and 
female employment and training must be substantially uniform throughout the length of the contract, and in each trade, 
and the Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.  The 

transfer of minority or female employees or trainees from Contractor to Contractor or from project to project for the 
sole purpose of meeting the Contractor's goals shall be a violation of the contract, the Executive Order and the 
regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the total work hours performed. 
 
3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance 
Programs, US Department of Labor, within ten working days of contract award of any construction subcontract in 

excess of $10,000 at any tier for construction work under the contract resulting form this solicitation.  The notification 
shall list the name, address, and telephone number of the subcontractor; employer identification number; estimated 
dollar amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical 
area in which the contract is to be performed. 
 
4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is Washoe County, 

Nevada. 
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY 

CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 

 

1. As used in these specifications: 

 

a. "Covered area" means the geographical area described in the solicitation from which this 

contract resulted. 

 

b. "Director" means Director, Office of Federal Contract Compliance Programs, United States 

Department of Labor, or any person to whom the Director delegates authority. 

 

c. "Employer identification number" means the Federal Social Security number used on the 

Employer's Quarterly Federal Tax Return, U.S.  Treasury Department Form 941. 

 

d. "Minority" includes: 

 

(i) Black (all persons having origins in any of the Black African racial groups not of Hispanic 

origin) 

 

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other 

Spanish Culture or origin, regardless of race) 

 

(iii) Asian and Pacific Islander (all persons having any of the original peoples of the Far East, 

Southeast Asia, the Indian subcontinent or the Pacific Islands) 

 

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples 

of North America and maintaining identifiable tribal affiliations through membership and partici-

pation or community identification). 

 

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving 

any construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions 

of these specifications and the Notice which contains the applicable goals for minority and female parti-

cipation and which is set forth in the solicitations from which this contract resulted. 

 

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.  

Department of Labor in the covered area either individually or through an association, its affirmative 

action obligations on all work in the Plan area (including goals and timetables) shall be in accordance 

with that Plan for those trades which have unions participating in the Plan.  Contractors must be able to 

demonstrate their participation in and compliance with the provisions of any such Hometown Plan.  Each 

Contractor or Subcontractor participating in an approved plan is individually required to comply with its 

obligations under the EEO clause, and to make a good faith effort to achieve each goal under the Plan in 

each trade in which it has employees.  The overall good faith performance by other Contractors or 

Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor or 

Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 

 

4. The contractor shall implement the specific affirmative action standards provided in paragraphs 7 a 

through p of these specifications.  The goals set forth in the solicitation from which this contract resulted 

are expressed as percentages of the total hours of employment and training of minority and female 

utilization the Contractor should reasonably be able to achieve in each construction trade in which it has 

employees in the covered area.  Covered construction contractors performing construction work in 

geographical areas where they do not have a Federal or federally-assisted construction contract shall apply 

the minority and female goals established for the geographical area where the work is being performed.  

Goals are published periodically in the Federal Register in notice form and such notices may be obtained 

from any Office of Federal Contract Compliance Programs office or from Federal procurement 

contracting officers.  The contractor is expected to make substantially uniform progress in meeting its 

goals in each craft during the period specified. 
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5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the 

contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the 

contractor's obligations under these specifications, Executive Order 11246, nor the regulations 

promulgated pursuant thereto. 

 

6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 

the Contractor must employ such apprentices and trainees during the training period, and the contractor 

must have made a commitment to employ the apprentices and trainees at the completion of their training, 

subject to the availability of employment opportunities.  Trainees must be trained pursuant to training 

programs approved by the U.S. Department of Labor. 

 

7. The contractor shall take specific affirmative actions to ensure equal employment opportunity.  The 

evaluation of the contractor's compliance with these specifications shall be based upon its effort to achieve 

maximum results from its actions.  The contractor shall document these efforts fully and shall implement 

affirmative action steps at least as extensive as the following: 

 

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all 

sites, and in all facilities at which the contractor's employees are assigned to work.  The contractor, where 

possible, will assign two or more women to each construction project.  The contractor shall specifically 

ensure that all foremen, superintendents, and other on-site supervisory personnel are aware of and carry 

out the contractor's obligation to maintain such a working environment, with specific attention to minority 

or female individuals working at such sites or in such facilities. 

 

b. Establish and maintain a current list of minority and female recruitment sources, provide written 

notification to minority and female recruitment sources and to community organizations when the 

contractor or its unions have employment opportunities available, and maintain a record of the 

organizations' responses. 

 

c. Maintain a current file of the names, addresses and telephone numbers of each minority and female 

off the-street applicant and minority or female referral from a union, a recruitment source or community 

organization and of what action was taken with respect to each such individual.  If such individual was 

sent to the union hiring hall for referral and was not referred back to the Contractor by the union or, if 

referred, not employed by the Contractor, this shall be documented in the file with the reason therefore; 

along with whatever additional actions the Contractor may have taken. 

 

d. Provide immediate written notification to the Director when the union or unions with which the 

Contractor has a collective bargaining agreement has not referred to the Contractor a minority person or 

woman sent by the Contractor or when the Contractor has other information that the union referral process 

has impeded the Contractor's efforts to meet its obligations. 

 

e. Develop on-the-job training opportunities and/or participate in training programs for the area 

which expressly include minorities and women, including upgrading programs and apprenticeship and 

trainee programs relevant to the Contractor's employment needs, especially those programs funded or 

approved by the Department of Labor.  The Contractor shall provide notice of these programs to the 

sources compiled under 7 b above. 

 

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training 

programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by 

including it in any policy manual and collective bargaining agreement; by publicizing it in the company 

newspaper, annual report, etc; by specific review of the policy with all management personnel and with 

all minority and female employees at least once a year; and by posting the company EEO policy on 

bulletin boards accessible to all employees at each location where construction work is performed. 

 

g. Review at least annually, the company's EEO policy and affirmative action obligations under these 

specifications with all employees having any responsibility for hiring, assignment, layoff, termination or 

other employment decisions, including specific review of these items with on-site supervisory personnel 
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such as Superintendents, General Foremen, etc., prior to the initiation of construction work at any job site.  

A written record shall be made and maintained identifying the time and place of these meetings, persons 

attending, subject matter discussed, and disposition of the subject matter. 

 

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news 

media, specifically including minority and female news media, and providing written notification to and 

discussing the Contractor's EEO policy with other Contractors and Subcontractors with whom the 

Contractor does or anticipates doing business. 

 

i. Direct its recruitment efforts, both oral and written, to minority, female and community 

organizations, to schools with minority and female students and to minority and female recruitment and 

training organizations serving the Contractor's recruitment area and employment needs.  Not later than 

one month prior to the date for the acceptance of applications for apprenticeship or other training by any 

recruitment source, the Contractor shall send written notification to organizations such as the above, 

describing the openings, screening procedures, and tests to be used in the selection process. 

 

j. Encourage present minority and female employees to recruit other minority persons and women 

and where reasonable, provide after school summer and vacation employment to minority and female 

youth both on the site and in other areas of a Contractor's workforce. 

 

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 

CFR Part 60.3. 

 

l. Conduct at least annually, an inventory and evaluation at least of all minority and female personnel 

for promotional opportunities and encourage these employees to seek or to prepare for, through 

appropriate training, etc., such opportunities. 

 

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, 

do not have a discriminatory effect by continually monitoring all personnel and employment related 

activities to ensure that the EEO policy and the Contractor's obligations under these specifications are 

being carried out. 

 

n. Ensure that all facilities and company activities are non-segregated except that separate or 

single-user toilet and necessary changing facilities shall be provided to assure privacy between the sexes. 

 

o. Document and maintain a record of all solicitations of offers for subcontracts from minority and 

female construction contractors and supplies, including circulation of solicitations to minority and female 

contractor associations and other business associations. 

 

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the 

Contractor's EEO policies and affirmative action obligations. 

 

8. Contractors are encouraged to participate in voluntary associations, which assist in fulfilling one or more 

of their affirmative action obligations (paragraph 7 a through p).  The efforts of a contractor association, 

joint contractor-union, contractor-community, or other similar group of which the Contractor is a member 

and participant, may be asserted as fulfilling any one or more of its obligations under paragraph 7 a 

through p of these specifications, provided that the Contractor actively participates in the group, makes 

every effort to assure that the group has a positive impact on the employment of minorities and women 

in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's minority 

and female workforce participation, makes a good faith effort to meet its individual goals and timetables, 

and can provide access to documentation which demonstrates the effectiveness of actions taken on behalf 

of the Contractor.  It is the Contractor's obligation to comply, however, and failure of such a group to 

fulfill an obligation shall not be a defense for the Contractor's noncompliance. 

 

 

 



 

CF19 Sewer Line Replacement at Stead Manor RHA Contract No. 2021-12SLSM 40 

9. A single goal for minorities and a separate single goal for women have been established.  The Contractor, 

however, is required to provide equal employment opportunity and to take affirmative action for all 

minority groups, both male and female, and all women, both minority and non-minority.  Consequently, 

the Contractor may be in violation of the Executive Order if a particular group is employed in a 

substantially disparate manner (for example, even though the Contractor has achieved its goals for woman 

generally, the Contractor may be in violation of the Executive Order if a specific minority group of women 

is under-utilized). 

 

10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate 

against any person because of race, color, religion, sex or national origin. 

 

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government 

contracts pursuant to Executive Order 11246. 

 

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the 

Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as 

may be imposed or ordered pursuant to Executive Order 11246, as amended and its implementing 

regulations, by the Office of Federal Contract Compliance Programs.  Any Contractor who fails to carry 

out such sanctions and penalties shall be in violation of these specifications and Executive Order 11246, 

as amended, 

 

13. The Contractor, in fulfilling its obligations under these specifications shall implement specific affirmative 

action steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so 

as to achieve maximum results from its efforts to ensure equal employment opportunity.  If the Contractor 

fails to comply with the requirements of the Executive Order, the implementing regulations, or these 

specifications, the Director shall proceed in accordance with 41 CFR 60-4.8. 

  

14. The Contractor shall designate a responsible official to monitor all employment-related activity to ensure 

that the company EEO policy is being carried out, to submit reports relating to the provisions hereof as 

may be required by the Government, and to keep records.  Records shall include, for each employee, at 

least the name, address, telephone number, construction trade, union affiliation (if any), employee 

identification number when assigned, social security number, race, sex, status (e.g. mechanic, apprentice, 

trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated trade, rate 

of pay, and locations at which the work was performed.  Records shall be maintained in an easily 

understandable and retrievable form; however, to the degree that existing records satisfy this requirement, 

contractors shall not be required to maintain separate records. 

 

15. Nothing herein provided should be construed as a limitation upon the application of other laws, which 

establish different standards of compliance or upon the application of requirements for the hiring of local 

or other area residents (e.g., those under the Public Works Employment Act of 1977 and the Community 

Development Block Grant Program). 

 

 

END OF EXECUTIVE ORDER 11246 SECTION
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              "General Decision Number: NV20210044 07/02/2021  

 

Superseded General Decision Number: NV20200044  

 

State: Nevada  

 

Construction Type: Residential  

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family  

homes and apartments up to and including 4 stories).  

 

 

County: Washoe County in Nevada.  

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage  

of $10.95 for calendar year 2021 applie s to all contracts  

subject to the Davis - Bacon Act for which the contract is  

awarded (and any solicitation was issued) on or after January  

1, 2015.  If this contract is covered by the EO, the contractor  

must pay all workers in any classification listed on this wage  

determination at least $10.95 per hour (or the applicable wage  

rate listed on this wage determination, if it is higher) for  

all hours spent performing on the contract in calendar year  

2021.  If this contract is covered by  the EO and a  

classification considered necessary for performance of work on  

the contract does not appear on this wage determination, the  

contractor must pay workers in that classification at least the  

wage rate determined through the conformance process s et forth  

in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is  

higher than the conformed wage rate).  The EO minimum wage rate  

will be adjusted annually.  Please note that this EO applies to  

the above - mentioned types of contracts entered into by th e 

federal government that are subject to the Davis - Bacon Act  

itself, but it does not apply to contracts subject only to the  

Davis - Bacon Related Acts, including those set forth at 29 CFR  

5.1(a)(2) - (60). Additional information on contractor  

requirements and worker protections under the EO is available  

at www.dol.gov/whd/govcontracts.  

 

 

Modification Number     Publication Date  

          0              01/01/2021  

          1              01/15/2021  

          2              07/02/2021  

 

 ELEC0401- 002 01/01/2021  

 

                                  Rates          Fringes  

 

ELECTRICIAN......................$ 31.88          3%+7.50  

----------------------------------------------------------------  

 ENGI0012- 006 10/01/2016  

 

                                  Rates          Fringes  

 

POWER EQUIPMENT OPERATOR   

     (6) Loader..................$ 44.34            23.65  

     (8) Paver (Asphalt,  

     Aggregate, and Concrete)....$ 44.45            23.65  

--------------- -------------------------------------------------  

* LABO0169 - 001 10/01/2020  
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                                  Rates          Fringes  

 

LABORER   

     (1) Common or General.......$ 27.25            14.27  

     (3) Mason Tender -  

     Cement/Concrete.......... ...$ 27.50            14.27  

     (4)  Pipelayer..............$ 27.75            14.27  

----------------------------------------------------------------  

 PAIN0567 - 005 07/01/2019  

 

                                  Rates          Fringes  

 

PAINTER (Brush and Roller).......$ 28.40            13.34  

----------------------------------------------------------------  

 SHEE0026- 003 08/01/2020  

 

                                  Rates          Fringes  

 

SHEET METAL WORKER (HVAC Duct    

Installation Only)...............$ 35.77            27.74  

----------------------------------------------------------------  

  SUNV2014- 030 09/08/2016  

 

                                  Rates          Fringes  

 

CARPENTER........................$ 17.82             0.00  

   

CEMENT MASON/CONCRETE FINISHER...$ 17.00             0.00  

   

IRONWORKER, REINFORCING..........$ 19.78             0.00  

   

OPERATOR:     

Backhoe/Excavator/Trackhoe.......$ 20.16             0.00  

   

OPERATOR:  Bobcat/Skid    

Steer/Skid Loader................$ 24.11             0.00  

   

PAINTER:  Spray..................$ 20.50             0.00  

   

PLUMBER..........................$ 26.16             0.00  

   

ROOFER...........................$ 18.50             0.00  

----------------------------------------------------------------  

 

WELDERS -  Receive rate prescribed for craft performing  

operation to which welding is incidental.  

 

================================================================  
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Note: Executive Order (EO) 13706, Establishing Paid Sick Leave  

for Federal Contractors applies to all contracts subject to the  

Davis - Bacon Act for which the contract is awarded (and any  

solicitation was issued) on or after January 1, 2017.  If this  

contrac t is covered by the EO, the contractor must provide  

employees with 1 hour of paid sick leave for every 30 hours  

they work, up to 56 hours of paid sick leave each year.  

Employees must be permitted to use paid sick leave for their  

own illness, injury or othe r health - related needs, including  

preventive care; to assist a family member (or person who is  

like family to the employee) who is ill, injured, or has other  

health - related needs, including preventive care; or for reasons  

resulting from, or to assist a fam ily member (or person who is  

like family to the employee) who is a victim of, domestic  

violence, sexual assault, or stalking.  Additional information  

on contractor requirements and worker protections under the EO  

is available at www.dol.gov/whd/govcontract s.  

 

Unlisted classifications needed for work not included within  

the scope of the classifications listed may be added after  

award only as provided in the labor standards contract clauses  

(29CFR 5.5 (a) (1) (ii)).  

 

 

----------------------------------------- -----------------------  

  

 

The body of each wage determination lists the classification  

and wage rates that have been found to be prevailing for the  

cited type(s) of construction in the area covered by the wage  

determination. The classifications are listed in alphabetical  

order of ""identifiers"" that indicate whether the particular  

rate is a union rate (current union negotiated rate for local),  

a survey rate (weighted average rate) or a union average rate  

(weighted union average r ate).  

 

Union Rate Identifiers  

 

A four letter classification abbreviation identifier enclosed  

in dotted lines beginning with characters other than ""SU"" or  

""UAVG"" denotes that the union classification and rate were  

prevailing for that classification in t he survey. Example:  

PLUM0198- 005 07/01/2014. PLUM is an abbreviation identifier of  

the union which prevailed in the survey for this  

classification, which in this example would be Plumbers. 0198  

indicates the local union number or district council number  

where applicable, i.e., Plumbers Local 0198. The next number,  

005 in the example, is an internal number used in processing  

the wage determination. 07/01/2014 is the effective date of the  

most current negotiated rate, which in this example is July 1,  

2014.  

 

Union prevailing wage rates are updated to reflect all rate  

changes in the collective bargaining agreement (CBA) governing  

this classification and rate.  
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Survey Rate Identifiers  

 

Classifications listed under the ""SU"" identifier indicate that  

no one r ate prevailed for this classification in the survey and  

the published rate is derived by computing a weighted average  

rate based on all the rates reported in the survey for that  

classification.  As this weighted average rate includes all  

rates reported in the survey, it may include both union and  

non - union rates. Example: SULA2012 - 007 5/13/2014. SU indicates  

the rates are survey rates based on a weighted average  

calculation of rates and are not majority rates. LA indicates  

the State of Louisiana. 2012 is th e year of survey on which  

these classifications and rates are based. The next number, 007  

in the example, is an internal number used in producing the  

wage determination. 5/13/2014 indicates the survey completion  

date for the classifications and rates under  that identifier.  

 

Survey wage rates are not updated and remain in effect until a  

new survey is conducted.  

 

Union Average Rate Identifiers  

 

Classification(s) listed under the UAVG identifier indicate  

that no single majority rate prevailed for those  

classifications; however, 100% of the data reported for the  

classifications was union data. EXAMPLE: UAVG - OH- 0010  

08/29/2014. UAVG indicates that the rate is a weighted union  

average rate. OH indicates the state. The next number, 0010 in  

the example, is an  internal number used in producing the wage  

determination. 08/29/2014 indicates the survey completion date  

for the classifications and rates under that identifier.  

 

A UAVG rate will be updated once a year, usually in January of  

each year, to reflect a weig hted average of the current  

negotiated/CBA rate of the union locals from which the rate is  

based.  

 

  

 

----------------------------------------------------------------  

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can  

be:  

 

*  an existing published wage determination  

*  a survey underlying a wage determination  

*  a Wage and Hour Division letter setting forth a position on  

   a wage determination matter  

*  a conformance (additional  classification and rate) ruling  

 

On survey related matters, initial contact, including requests  

for summaries of surveys, should be with the Wage and Hour  

Regional Office for the area in which the survey was conducted  

because those Regional Offices have r esponsibility for the  

Davis - Bacon survey program. If the response from this initial  

contact is not satisfactory, then the process described in 2.)  

and 3.) should be followed.  
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With regard to any other matter not yet ripe for the formal  

process described he re, initial contact should be with the  

Branch of Construction Wage Determinations.  Write to:  

 

            Branch of Construction Wage Determinations  

            Wage and Hour Division  

            U.S. Department of Labor  

            200 Constitution Avenu e, N.W.  

            Washington, DC 20210  

 

2.) If the answer to the question in 1.) is yes, then an  

interested party (those affected by the action) can request  

review and reconsideration from the Wage and Hour Administrator  

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:  

 

            Wage and Hour Administrator  

            U.S. Department of Labor  

            200 Constitution Avenue, N.W.  

            Washington, DC 20210  

 

The request should be accompanied by a full statement of the  

interested party's  position and by any information (wage  

payment data, project description, area practice material,  

etc.) that the requestor considers relevant to the issue.  

 

3.) If the decision of the Administrator is not favorable, an  

interested party may appeal directly to the Administrative  

Review Board (formerly the Wage Appeals Board).  Write to:  

 

            Administrative Review Board  

            U.S. Department of Labor  

            200 Constitution Avenue, N.W.  

            Washington, DC 20210  

 

4.) All decisions by the Administrative Review Board are final.  

 

================================================================  

 

          END OF GENERAL DECISION" 

 

  



 

CF19 Sewer Line Replacement at Stead Manor RHA Contract No. 2021-12SLSM 46 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

THIS PAGE INTENTIONALLY LEFT BLANK 

  



 

CF19 Sewer Line Replacement at Stead Manor RHA Contract No. 2021-12SLSM 47 

General Conditions for Construction Contracts –  

Public Housing Programs 
  

U.S. Department of Housing and Urban Development  

Office of Public and Indian Housing  

OMB Approval No. 2577-0157 (exp. 3/31/2020)  

Applicability.  This form is applicable to any construction/development contract.    

This form includes those clauses required by OMB's common rule on grantee procurement, implemented at HUD in 24 CFR 85.36, and those 

requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment by the Housing and Community 

Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction contracts awarded by Public Housing 

Agencies (PHAs).  

The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form were not used, HAs would be unable to 

enforce their contracts.    

Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing 

instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of 

information.  Responses to the collection of information are required to obtain a benefit or to retain a benefit.  

The information requested does not lend itself to confidentiality.  

HUD may not conduct or sponsor, and a person is not required to respond to a collection of information unless it displays a currently valid OMB 

number.  

Table of Contents   

Clause  Clause  

1.  Definitions      Administrative Requirements    

2.  Contractor’s Responsibility for Work    25.  Contract Period   

3.  Architect’s Duties, Responsibilities and 

Authority   

  26.  Order of Precedence    

4.  Other Contracts    27.  Payments    

  Construction Requirements    28.  Contract Modifications    

5.  Preconstruction Conference and Notice to 

Proceed  

  29.  Changes    

6.  Construction Progress Schedule    30.  Suspension of Work    

7.  Site Investigation and Conditions 

Affecting the Work  

  31.  Disputes    

8.  Differing Site Conditions    32.  Default    

9.  Specifications and Drawings for 

Construction  

  33.  Liquidated Damages    

10.  As-Built Drawings    34.  Termination of Convenience    

11.  Material and Workmanship    35.  Assignment of Contract    

12.  Permits and Codes    36.  Insurance    

13.  Health, Safety, and Accident Prevention    37.  Subcontracts    

14.  Temporary Buildings and Transportation 

Materials  

  38.  Subcontracting with Small and Minority Firms, Women’s 

Business Enterprise, and Labor Surplus Area Firms  

  

15.  Availability and Use of Utility Services    39.  Equal Employment Opportunity    

16.  Protection of Existing Vegetation, 

Structures, Equipment, Utilities, and 

Improvements  

  

  

40.  Employment, Training, and Contracting Opportunities for 

Low-Income Persons, Section 3 of the Housing and Urban 

Development Act of 1968  

  

17.  Temporary Buildings and Transportation 

Materials  

  41.  Interest of Members of Congress    

18.  Clean Air and Water    42.  Interest of Members, Officers, or Employees and Former 

Members, Officers, or Employees  

  

19.  Energy Efficiency    43.  Limitations on Payments Made to Influence    

20.  Inspection and Acceptance of 

Construction  

  44.  Royalties and Patents    

21.  Use and Possession Prior to Completion    45.  Examination and Retention of Contractor’s Records    

22.  Warranty of Title    46.  Labor Standards-Davis-Bacon and Related Acts    

23.  Warranty of Construction    47.  Non-Federal Prevailing Wage Rates    

24.  Prohibition Against Liens    48.  Procurement of Recovered Materials    
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1. Definitions   

(a) “Architect” means the person or other entity engaged by the 
PHA to perform architectural, engineering, design, and 
other services related to the work as provided for in the 
contract. When a PHA uses an engineer to act in this 
capacity, the terms “architect” and “engineer” shall be 
synonymous. The Architect shall serve as a technical 
representative of the Contracting Officer. The Architect’s 
authority is as set forth elsewhere in this contract.   

(b) “Contract” means the contract entered into between the 
PHA and the Contractor. It includes the forms of Bid, the 
Bid Bond, the Performance and Payment Bond or Bonds or 
other assurance of completion, the Certifications, 
Representations, and Other Statements of Bidders (form 
HUD-5370), these General Conditions of the Contract for 
Construction (form HUD-5370), the applicable wage rate 
determinations from the U.S. Department of Labor, any  
special  conditions included elsewhere in the contract, the 
specifications, and drawings. It includes all formal changes 
to any of those documents by addendum, change order, or 
other modification.  

(c) “Contracting Officer” means the person delegated the au-
thority by the PHA to enter into, administer, and/or 
terminate this contract and designated as such in writing to 
the Contractor. The term includes any successor 
Contracting Officer and any duly authorized representative 
of the Contracting Officer also designated in writing. The 
Contracting Officer shall be deemed the authorized agent of 
the PHA in all dealings with the Contractor.   

(d) “Contractor” means the person or other entity entering into 
the contract with the PHA to perform all of the work 
required under the contract.   

(e) “Drawings” means the drawings enumerated in the 
schedule of drawings contained in the Specifications and as 
described in the contract clause entitled Specifications and 
Drawings for Construction herein.    

(f) “HUD” means the United States of America acting through 
the Department of Housing and Urban Development 
including the Secretary, or any other person designated to 
act on its behalf. HUD has agreed, subject to the provisions 
of an Annual Contributions Contract (ACC), to provide 
financial assistance to the PHA, which includes assistance 
in financing the work to be performed under this contract. 
As defined elsewhere in these General Conditions or the 
contract documents, the determination of HUD may be 
required to authorize changes in the work   

or for release of funds to the PHA for payment to the 
Contractor. Notwithstanding HUD’s role, nothing in this 
contract shall be construed to create any contractual 
relationship between the Contractor and HUD.   

(g) “Project” means the entire project, whether construction or 
rehabilitation, the work for which is provided for in whole or 
in part under this contract.   

(h) “PHA” means the Public Housing Agency organized under 
applicable state laws which is a party to this contract.   

(j) “Specifications” means the written description of the 
technical requirements for construction and includes the 
criteria and tests for determining whether the requirements 
are met.   

(l) “Work” means materials, workmanship, and manufacture 
and fabrication of components.   

2. Contractor’s Responsibility for Work   

(a) The Contractor shall furnish all necessary labor, materials, 
tools, equipment, and transportation necessary for 
performance of the work. The Contractor shall also furnish 
all necessary water, heat, light, and power not made 
available to the Contractor by the PHA pursuant to the 
clause entitled Availability and Use of Utility Services 
herein.   

(b) The Contractor shall perform on the site, and with its own 
organization, work equivalent to at least twelve (12) percent 
of the total amount of work to be performed under the 
order. This percentage may be reduced by a supplemental 
agreement to this order if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer 
determines that the reduction would be to the advantage of 
the PHA.   

(c) At all times during performance of this contract and until the 
work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the 
work site a competent superintendent who is satisfactory to 
the Contracting Officer and has authority to act for the 
Contractor.   

(d) The Contractor shall be responsible for all damages to 
persons or property that occur as a result of the 
Contractor’s fault or negligence, and shall take proper 
safety and health precautions to protect the work, the 
workers, the public, and the property of others. The 
Contractor shall hold and save the PHA, its officers and 
agents, free and harmless from liability of any nature 
occasioned by the Contractor’s performance. The 
Contractor shall also be responsible for all materials 
delivered and work performed until completion and 
acceptance of the entire work, except for any completed 
unit of work which may have been accepted under the 
contract.   

(e) The Contractor shall lay out the work from base lines and 
bench marks indicated on the drawings and be responsible 
for all lines, levels, and measurements of all work executed 
under the contract. The Contractor shall verify the figures 
before laying out the work and will be held responsible for 
any error resulting from its failure to do so.   

(f) The Contractor shall confine all operations (including 
storage of materials) on PHA premises to areas authorized 
or approved by the Contracting Officer.   

(g) The Contractor shall at all times keep the work area, 
including storage areas, free from accumulations of waste 
materials. After completing the work and before final 
inspection, the Contractor shall (1) remove from the 
premises all scaffolding, equipment, tools, and materials 
(including rejected materials) that are not the property of 
the PHA and all rubbish caused by its work; (2) leave the 
work area in a clean, neat, and orderly condition 
satisfactory to the Contracting Officer; (3) perform all 
specified tests; and, (4) deliver the installation in complete 
and operating condition.  

(h) The Contractor’s responsibility will terminate when all work 
has been completed, the final inspection made, and the 
work accepted by the Contracting Officer. The Contractor 
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will then be released from further obligation except as 
required by the warranties specified elsewhere in the 
contract.   

3. Architect’s Duties, Responsibilities, and Authority   

(a) The Architect for this contract, and any successor, shall be 
designated in writing by the Contracting Officer.   

(b) The Architect shall serve as the Contracting Officer’s 
technical representative with respect to architectural, 
engineering, and design matters related to the work 
performed under the contract. The Architect may provide 
direction on contract performance. Such direction shall be 
within the scope of the contract and may not be of a nature 
which: (1) institutes additional work outside the scope of the 
contract; (2) constitutes a change as defined in the 
Changes clause herein; (3) causes an increase or decrease 
in the cost of the contract; (4) alters the Construction 
Progress Schedule; or (5) changes any of the other express 
terms or conditions of the contract.   

(c) The Architect’s duties and responsibilities may include but 
shall not be limited to:   

 (1) Making periodic visits to the work site, and on the basis of 
his/her on-site inspections, issuing written reports to the 
PHA which shall include all observed deficiencies. The 
Architect shall file a copy of the report with the 
Contractor’s designated representative at the site;   

(2) Making modifications in drawings and technical 
specifications and assisting the Contracting Officer in 
the preparation of change orders and other contract 
modifications for issuance by the Contracting Officer;   

(3) Reviewing and making recommendations with respect 
to - (i) the Contractor’s construction progress schedules; 
(ii) the Contractor’s shop and detailed drawings; (iii) the 
machinery, mechanical and other equipment and 
materials or other articles proposed for use by the 
Contractor; and, (iv) the Contractor’s price breakdown 
and progress payment estimates; and,   

     (4) Assisting in inspections, signing Certificates of 
Completion, and making recommendations with respect 
to acceptance of work completed under the contract.   

4. Other Contracts   

The PHA may undertake or award other contracts for 
additional work at or near the site of the work under this 
contract. The Contractor shall fully cooperate with the other 
contractors and with PHA employees and shall carefully 
adapt scheduling and performing the work under this 
contract to accommodate the additional work, heeding any 
direction that may be provided by the Contracting Officer. 
The Contractor shall not commit or permit any act that will 
interfere with the performance of work by any other 
contractor or by PHA employees  

 

 

 

 

 

Construction Requirements   

5. Pre-construction Conference and Notice to Proceed   

(a) Within ten calendar days of contract execution, and prior to 
the commencement of work, the Contractor shall attend a 
preconstruction conference with representatives of the 
PHA, its Architect, and other interested parties convened by 
the PHA. The conference will serve to acquaint the 
participants with the general plan of the construction 
operation and all other requirements of the contract. The 
PHA and Contractor shall determine the date, time, and 
place of the conference.   

(b) The contractor shall begin work upon receipt of a written 
Notice to Proceed from the Contracting Officer or designee. 
The Contractor shall not begin work prior to receiving such 
notice.   

6. Construction Progress Schedule   

(a) The Contractor shall, within five days after the work 
commences on the contract or another period of time 
determined by the Contracting Officer, prepare and submit 
to the Contracting Officer for approval three copies of a 
practicable schedule showing the order in which the 
Contractor proposes to perform the work, and the dates on 
which the Contractor contemplates starting and completing 
the several salient features of the work (including acquiring 
labor, materials, and equipment). The schedule shall be in 
the form of a progress chart of suitable scale to indicate 
appropriately the percentage of work scheduled for 
completion by any given date during the period. If the 
Contractor fails to submit a schedule within the time 
prescribed, the Contracting Officer may withhold approval 
of progress payments or take other remedies under the 
contract until the Contractor submits the required schedule.   

(b) The Contractor shall enter the actual progress on the chart 
as required by the Contracting Officer, and immediately 
deliver three copies of the annotated schedule to the 
Contracting Officer. If the Contracting Officer determines, 
upon the basis of inspection conducted pursuant to the 
clause entitled Inspection and Acceptance of Construction, 
herein that the Contractor is not meeting the approved 
schedule, the Contractor shall take steps necessary to 
improve its progress, including those that may be required 
by the Contracting Officer, without additional cost to the 
PHA. In this circumstance, the Contracting Officer may 
require the Contractor to increase the number of shifts, 
overtime operations, days of work, and/or the amount of 
construction plant, and to submit for approval any 
supplementary schedule or schedules in chart form as the 
Contracting Officer deems necessary to demonstrate how 
the approved rate of progress will be regained.   

(c) Failure of the Contractor to comply with the requirements of 
the Contracting Officer under this clause shall be grounds 
for a determination by the Contracting Officer that the 
Contractor is not prosecuting the work with sufficient 
diligence to ensure completion within the time specified in 
the Contract. Upon making this determination, the 
Contracting Officer may terminate the Contractor’s right to 
proceed with the work, or any separable part of it, in 
accordance with the Default clause of this contract.   
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7. Site Investigation and Conditions Affecting the Work   

(a) The Contractor acknowledges that it has taken steps 
reasonably necessary to ascertain the nature and location 
of the work, and that it has investigated and satisfied itself 
as to the general and local conditions which can affect the 
work or its cost, including but not limited to, (1) conditions 
bearing upon transportation, disposal, handling, and 
storage of materials; (2) the availability of labor, water, 
electric power, and roads;(3) uncertainties of weather, river 
stages, tides, or similar physical conditions at the site; (4) 
the conformation and conditions of the ground; and (5) the 
character of equipment and facilities needed preliminary to 
and during work performance. The Contractor also 
acknowledges that it has satisfied itself as to the character, 
quality, and quantity of surface and subsurface materials or 
obstacles to be encountered insofar as this information is 
reasonably ascertainable from an inspection of the site, 
including all exploratory work done by the PHA, as well as 
from the drawings and specifications made a part of this 
contract. Any failure of the Contractor to take the actions 
described and acknowledged in this paragraph will not 
relieve the Contractor from responsibility for estimating 
properly the difficulty and cost of successfully performing 
the work, or for proceeding to successfully perform the work 
without additional expense to the PHA.   

(b) The PHA assumes no responsibility for any conclusions or 
interpretations made by the Contractor based on the 
information made available by the PHA. Nor does the PHA 
assume responsibility for any understanding reached or 
representation made concerning conditions which can 
affect the work by any of its officers or agents before the 
execution of this contract, unless that understanding or 
representation is expressly stated in this contract.   

8. Differing Site Conditions   

(a) The Contractor shall promptly, and before the conditions 
are disturbed, give a written notice to the Contracting 
Officer of (1) subsurface or latent physical conditions at the 
site which differ materially from those indicated in this 
contract, or (2) unknown physical conditions at the site(s), 
of an unusual nature, which differ materially from those 
ordinarily encountered and generally recognized as 
inhering in work of the character provided for in the 
contract.   

(b) The Contracting Officer shall investigate the site conditions 
promptly after receiving the notice. Work shall not proceed 
at the affected site, except at the Contractor’s risk, until the 
Contracting Officer has provided written instructions to the 
Contractor. If the conditions do materially so differ and 
cause an increase or decrease in the Contractor’s cost of, 
or the time required for, performing any part of the work 
under this contract, whether or not changed as a result of 
the conditions, the Contractor shall file a claim in writing to 
the PHA within ten days after receipt of such instructions 
and, in any event, before proceeding with the work. An 
equitable adjustment in the contract price, the delivery 
schedule, or both shall be made under this clause and the 
contract modified in writing accordingly.   

(c) No request by the Contractor for an equitable adjustment to 
the contract under this clause shall be allowed, unless the 
Contractor has given the written notice required; provided, 
that the time prescribed in (a) above for giving written  

(d) No request by the Contractor for an equitable adjustment to 
the contract for differing site conditions shall be allowed if 
made after final payment under this contract.   

9. Specifications and Drawings for Construction   

(a) The Contractor shall keep on the work site a copy of the 
drawings and specifications and shall at all times give the 
Contracting Officer access thereto. Anything mentioned in 
the specifications and not shown on the drawings, or shown 
on the drawings and not mentioned in the specifications, 
shall be of like effect as if shown or mentioned in both. In 
case of difference between drawings and specifications, the 
specifications shall govern. In case of discrepancy in the 
figures, in the drawings, or in the specifications, the matter 
shall be promptly submitted to the Contracting Officer, who 
shall promptly make a determination in writing. Any 
adjustment by the Contractor without such a determination 
shall be at its own risk and expense. The Contracting 
Officer shall furnish from time to time such detailed 
drawings and other information as considered necessary, 
unless otherwise provided.   

(b) Wherever in the specifications or upon the drawings the 
words “directed”, “required”, “ordered”, “designated”, 
“prescribed”, or words of like import are used, it shall be 
understood that the “direction”, “requirement”, “order”, 
“designation”, or “prescription”, of the Contracting Officer is 
intended and similarly the words “approved”, “acceptable”, 
“satisfactory”, or words of like import shall mean “approved 
by”, or “acceptable to”, or “satisfactory to” the Contracting 
Officer, unless otherwise expressly stated.   

(c) Where “as shown”, “as indicated”, “as detailed”, or words of 
similar import are used, it shall be understood that the 
reference is made to the drawings accompanying this 
contract unless stated otherwise. The word “provided” as 
used herein shall be understood to mean “provide complete 
in place”  that is “furnished and installed”.   

(d) “Shop drawings” means drawings, submitted to the PHA by 
the Contractor, subcontractor, or any lower tier 
subcontractor, showing in detail (1) the proposed 
fabrication and assembly of structural elements and (2) the 
installation (i.e., form, fit, and attachment details) of 
materials of equipment. It includes drawings, diagrams, 
layouts, schematics, descriptive literature, illustrations, 
schedules, performance and test data, and similar materials 
furnished by the Contractor to explain in detail specific 
portions of the work required by the contract. The PHA may 
duplicate, use, and disclose in any manner and for any 
purpose shop drawings delivered under this contract.   

(e) If this contract requires shop drawings, the Contractor shall 
coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with other 
contract requirements and shall indicate its approval 
thereon as evidence of such coordination and review. Shop 
drawings submitted to the Contracting Officer without 
evidence of the Contractor’s approval may be returned for 
resubmission. The Contracting Officer will indicate an 
approval or disapproval of the shop drawings and if not 
approved as submitted shall indicate the PHA’s reasons 
therefore. Any work done before such approval shall be at 
the Contractor’s risk. Approval by the Contracting Officer 
shall not relieve the Contractor from responsibility for any 
errors or omissions in such drawings, nor from 
responsibility for complying with the requirements of this 
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contract, except with respect to variations described and 
approved in accordance with (f) below.   

(f)  If shop drawings show variations from the contract 
requirements, the Contractor shall describe such variations 
in writing, separate from the drawings, at the time of 
submission. If the Architect approves any such variation 
and the Contracting Officer concurs, the Contracting Officer 
shall issue an appropriate modification to the contract, 
except that, if the variation is minor or does not involve a 
change in price or in time of performance, a modification 
need not be issued.   

(g) It shall be the responsibility of the Contractor to make timely 
requests of the PHA for such large scale and full size 
drawings, color schemes, and other additional information, 
not already in his possession, which shall be required in the 
planning and production of the work. Such requests may be 
submitted as the need arises, but each such request shall 
be filed in ample time to permit appropriate action to be 
taken by all parties involved so as to avoid delay.   

(h) The Contractor shall submit to the Contracting Officer for 
approval four copies (unless otherwise indicated) of all 
shop drawings as called for under the various headings of 
these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the PHA 
and one set will be returned to the Contractor. As required 
by the Contracting Officer, the Contractor, upon completing 
the work under this contract, shall furnish a complete set of 
all shop drawings as finally approved. These drawings shall 
show all changes and revisions made up to the time the 
work is completed and accepted.   

(i) This clause shall be included in all subcontracts at any tier. 
It shall be the responsibility of the Contractor to ensure that 
all shop drawings prepared by subcontractors are 
submitted to the Contracting Officer.   

10. As-Built Drawings   

(a) “As-built drawings,” as used in this clause, means drawings 
submitted by the Contractor or subcontractor at any tier to 
show the construction of a particular structure or work as 
actually completed under the contract. “As-built drawings” 
shall be synonymous with “Record drawings.”   

(b) As required by the Contracting Officer, the Contractor shall 
provide the Contracting Officer accurate information to be 
used in the preparation of permanent as-built drawings. For 
this purpose, the Contractor shall record on one set of 
contract drawings all changes from the installations 
originally indicated, and record final locations of 
underground lines by depth from finish grade and by 
accurate horizontal offset distances to permanent surface 
improvements such as buildings, curbs, or edges of walks.   

(c) This clause shall be included in all subcontracts at any tier.  
It shall be the responsibility of the Contractor to ensure that 
all as-built drawings prepared by subcontractors are 
submitted to the Contracting Officer.   

11. Material and Workmanship   

(a) All equipment, material, and articles furnished under this 
contract shall be new and of the most suitable grade for the 
purpose intended, unless otherwise specifically provided in 
this contract. References in the contract to equipment, 
material, articles, or patented processes by trade name, 

make, or catalog number, shall be regarded as establishing 
a standard of quality and shall not be construed as limiting 
competition. The Contractor may, at its option, use any 
equipment, material, article, or process that, in the 
judgment of, and as approved by the Contracting Officer, is 
equal to that named in the specifications, unless otherwise 
specifically provided in this contract.   

(b) Approval of equipment and materials.   

           (1) The Contractor shall obtain the Contracting Officer’s 
approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When 
requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the 
model number, and other information concerning the 
performance, capacity, nature, and rating of the 
machinery and mechanical and other equipment. When 
required by this contract or by the Contracting Officer, 
the Contractor shall also obtain the Contracting Officer’s 
approval of the material or articles which the Contractor 
contemplates incorporating into the work. When 
requesting approval, the Contractor shall provide full 
information concerning the material or articles. 
Machinery, equipment, material, and articles that do not 
have the required approval shall be installed or used at 
the risk of subsequent rejection.   

      (2) When required by the specifications or the Contracting 
Officer, the Contractor shall submit appropriately 
marked samples (and certificates related to them) for 
approval at the Contractor’s expense, with all shipping 
charges prepaid. The Contractor shall label, or 
otherwise properly mark on the container, the material 
or product represented, its place of origin, the name of 
the producer, the Contractor’s name, and the 
identification of the construction project for which the 
material or product is intended to be used.   

     (3) Certificates shall be submitted in triplicate, describing 
each sample submitted for approval and certifying that 
the material, equipment or accessory complies with 
contract requirements. The certificates shall include the 
name and brand of the product, name of manufacturer, 
and the location where produced.   

(4) Approval of a sample shall not constitute a waiver of the 
PHA right to demand full compliance with contract 
requirements. Materials, equipment and accessories 
may be rejected for cause even though samples have 
been approved.   

 (5) Wherever materials are required to comply with 
recognized standards or specifications, such 
specifications shall be accepted as establishing the 
technical qualities and testing methods, but shall not 
govern the number of tests required to be made nor 
modify other contract requirements. The Contracting 
Officer may require laboratory test reports on items 
submitted for approval or may approve materials on the 
basis of data submitted in certificates with samples. 
Check tests will be made on materials delivered for use 
only as frequently as the Contracting Officer determines 
necessary to ensure compliance of materials with the 
specifications. The Contractor will assume all costs of 
retesting materials which fail to meet contract 
requirements and/or testing materials offered in 
substitution for those found deficient.   
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(6) After approval, samples will be kept in the Project office 
until completion of work. They may be built into the work 
after a substantial quantity of the materials they 
represent has been built in and accepted.   

(c) Requirements concerning lead-based paint. The Contractor 
shall comply with the requirements concerning lead-based 
paint contained in the Lead-Based Paint Poisoning 
Prevention Act (42 U.S.C. 4821-4846) as implemented by 
24 CFR Part 35.   

12. Permits and Codes   

(a) The Contractor shall give all notices and comply with all 
applicable laws, ordinances, codes, rules and regulations. 
Notwithstanding the requirement of the Contractor to 
comply with the drawings and specifications in the contract, 
all work installed shall comply with all applicable codes and 
regulations as amended by any waivers. Before installing 
the work, the Contractor shall examine the drawings and 
the specifications for compliance with applicable codes and 
regulations bearing on the work and shall immediately 
report any discrepancy it may discover to the Contracting 
Officer. Where the requirements of the drawings and 
specifications fail to comply with the applicable code or 
regulation, the Contracting Officer shall modify the contract 
by change order pursuant to the clause entitled Changes 
herein to conform to the code or regulation.   

(b) The Contractor shall secure and pay for all permits, fees, 
and licenses necessary for the proper execution and 
completion of the work. Where the PHA can arrange for the 
issuance of all or part of these permits, fees and licenses, 
without cost to the Contractor, the contract amount shall be 
reduced accordingly.   

13. Health, Safety, and Accident Prevention   

(a) In performing this contract, the Contractor shall:   

     (1) Ensure that no laborer or mechanic shall be required to 
work in surroundings or under working conditions which 
are unsanitary, hazardous, or dangerous to his/her 
health and/or safety as determined under construction 
safety and health standards promulgated by the 
Secretary of Labor by regulation;   

     (2) Protect the lives, health, and safety of other persons;   

     (3) Prevent damage to property, materials, supplies, and 
equipment; and,   

     (4) Avoid work interruptions.   

(b) For these purposes, the Contractor shall:   

    (1) Comply with regulations and standards issued by the 
Secretary of Labor at 29 CFR Part 1926. Failure to 
comply may result in imposition of sanctions pursuant to 
the Contract Work Hours and Safety Standards Act 
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et seq.; 
and   

     (2) Include the terms of this clause in every subcontract so 
that such terms will be binding on each subcontractor.   

(c) The Contractor shall maintain an accurate record of 
exposure data on all accidents incident to work performed 
under this contract resulting in death, traumatic injury, 
occupational disease, or damage to property, materials, 

supplies, or equipment, and shall report this data in the 
manner prescribed by 29 CFR Part 1904.   

(d) The Contracting Officer shall notify the Contractor of any 
noncompliance with these requirements and of the 
corrective action required. This notice, when delivered to 
the Contractor or the Contractor’s representative at the site 
of the work, shall be deemed sufficient notice of the 
noncompliance and corrective action required. After 
receiving the notice, the Contractor shall immediately take 
corrective action. If the Contractor fails or refuses to take 
corrective action promptly, the Contracting Officer may 
issue an order stopping all or part of the work until 
satisfactory corrective action has been taken. The 
Contractor shall not base any claim or request for equitable 
adjustment for additional time or money on any stop order 
issued under these circumstances.   

(e) The Contractor shall be responsible for its subcontractors’ 
compliance with the provisions of this clause. The 
Contractor shall take such action with respect to any 
subcontract as the PHA, the Secretary of Housing and 
Urban Development, or the Secretary of Labor shall direct 
as a means of enforcing such provisions.   

14. Temporary Heating   

The Contractor shall provide and pay for temporary heating, 
covering, and enclosures necessary to properly protect all 
work and materials against damage by dampness and cold, 
to dry out the work, and to facilitate the completion of the 
work. Any permanent heating equipment used shall be 
turned over to the PHA in the condition and at the time 
required by the specifications.   

15. Availability and Use of Utility Services   

(a) The PHA shall make all reasonably required amounts of 
utilities available to the Contractor from existing outlets and 
supplies, as specified in the contract. Unless otherwise 
provided in the contract, the amount of each utility service 
consumed shall be charged to or paid for by the Contractor 
at prevailing rates charged to the PHA or, where the utility 
is produced by the PHA, at reasonable rates determined by 
the Contracting Officer. The Contractor shall carefully 
conserve any utilities furnished without charge.   

(b) The Contractor, at its expense and in a manner satisfactory 
to the Contracting Officer, shall install and maintain all 
necessary temporary connections and distribution lines, 
and all meters required to measure the amount of each 
utility used for the purpose of determining charges. Before 
final acceptance of the work by the PHA, the Contractor 
shall remove all the temporary connections, distribution 
lines, meters, and associated paraphernalia.   

16. Protection of Existing Vegetation, Structures, 
Equipment, Utilities, and Improvements   

(a) The Contractor shall preserve and protect all structures, 
equipment, and vegetation (such as trees, shrubs, and 
grass) on or adjacent to the work site, which are not to be 
removed under this contract, and which do not 
unreasonably interfere with the work required under this 
contract.   

(b) The Contractor shall only remove trees when specifically 
authorized to do so and shall avoid damaging vegetation 
that will remain in place. If any limbs or branches of trees 
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are broken during performance of this contract, or by the 
careless operation of equipment, or by workmen, the 
Contractor shall trim those limbs or branches with a clean 
cut and paint the cut with a tree-pruning compound as 
directed by the Contracting Officer.   

(c) The Contractor shall protect from damage all existing 
improvements and utilities (1) at or near the work site and 
(2) on adjacent property of a third party, the locations of 
which are made known to or should be known by the 
Contractor. Prior to disturbing the ground at the 
construction site, the Contractor shall ensure that all 
underground utility lines are clearly marked.   

(d) The Contractor shall shore up, brace, underpin, secure, and 
protect as necessary all foundations and other parts of 
existing structures adjacent to, adjoining, and in the vicinity 
of the site, which may be affected by the excavations or 
other operations connected with the construction of the 
project.   

(e) Any equipment temporarily removed as a result of work 
under this contract shall be protected, cleaned, and 
replaced in the same condition as at the time of award of 
this contract.   

(f) New work which connects to existing work shall correspond 
in all respects with that to which it connects and/or be 
similar to existing work unless otherwise required by the 
specifications.   

(g) No structural members shall be altered or in any way 
weakened without the written authorization of the 
Contracting Officer, unless such work is clearly specified in 
the plans or specifications.   

(h) If the removal of the existing work exposes discolored or 
unfinished surfaces, or work out of alignment, such 
surfaces shall be refinished, or the material replaced as 
necessary to make the continuous work uniform and 
harmonious. This, however, shall not be construed to 
require the refinishing or reconstruction of dissimilar 
finishes previously exposed, or finished surfaces in good 
condition, but in different planes or on different levels when 
brought together by the removal of intervening work, unless 
such refinishing or reconstruction is specified in the plans or 
specifications.   

(i) The Contractor shall give all required notices to any 
adjoining or adjacent property owner or other party before 
the commencement of any work.   

(j) The Contractor shall indemnify and save harmless the PHA 
from any damages on account of settlement or the loss of 
lateral support of adjoining property, any damages from 
changes in topography affecting drainage, and from all loss 
or expense and all damages for which the PHA may 
become liable in consequence of such injury or damage to 
adjoining and adjacent structures and their premises.   

(k) The Contractor shall repair any damage to vegetation, 
structures, equipment, utilities, or improvements, including 
those that are the property of a third party, resulting from 
failure to comply with the requirements of this contract or 
failure to exercise reasonable care in performing the work. 
If the Contractor fails or refuses to repair the damage 
promptly, the Contracting Officer may have the necessary 
work performed and charge the cost to the Contractor.   

17. Temporary Buildings and Transportation of Materials   

(a) Temporary buildings (e.g., storage sheds, shops, offices, 
sanitary facilities) and utilities may be erected by the 
Contractor only with the approval of the Contracting Officer 
and shall be built with labor and materials furnished by the 
Contractor without expense to the PHA. The temporary 
buildings and utilities shall remain the property of the 
Contractor and shall be removed by the Contractor at its 
expense upon completion of the work. With the written 
consent of the Contracting Officer, the buildings and utilities 
may be abandoned and need not be removed.   

(b) The Contractor shall, as directed by the Contracting Officer, 
use only established roadways, or use temporary roadways 
constructed by the Contractor when and as authorized by 
the Contracting Officer. When materials are transported in 
prosecuting the work, vehicles shall not be loaded beyond 
the loading capacity recommended by the manufacturer of 
the vehicle or prescribed by any federal, state, or local law 
or regulation. When it is necessary to cross curbs or 
sidewalks, the Contractor shall protect them from damage. 
The Contractor shall repair or pay for the repair of any 
damaged curbs, sidewalks, or roads.   

18. Clean Air and Water   

The contactor shall comply with the Clean Air Act, as 
amended, 42 USC 7401 et seq., the Federal Water 
Pollution Control Water Act, as amended, 33 U.S.C. 1251 
et seq., and standards issued pursuant thereto in the 
facilities in which this contract is to be performed.    

19. Energy Efficiency   

The Contractor shall comply with mandatory standards and 
policies relating to energy efficiency which are contained in 
the energy conservation plan issued in compliance with the 
Energy Policy and Conservation Act (Pub.L. 94-163) for the 
State in which the work under the contract is performed.   

20. Inspection and Acceptance of Construction   

 (a) Definitions. As used in this clause -  

    (1) “Acceptance” means the act of an authorized 
representative of the PHA by which the PHA approves and 
assumes ownership of the work performed under this 
contract. Acceptance may be partial or complete.   

    (2) “Inspection” means examining and testing the work 
performed under the contract (including, when appropriate, 
raw materials, equipment, components, and intermediate 
assemblies) to determine whether it conforms to contract 
requirements.   

    (3) “Testing” means that element of inspection that 
determines the properties or elements, including functional 
operation of materials, equipment, or their components, by 
the application of established scientific principles and 
procedures.   

(b) The Contractor shall maintain an adequate inspection 
system and perform such inspections as will ensure that the 
work performed under the contract conforms to contract 
requirements. All work is subject to PHA inspection and test 
at all places and at all reasonable times before acceptance 
to ensure strict compliance with the terms of the contract.   
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(c) PHA inspections and tests are for the sole benefit of the 
PHA and do not: (1) relieve the Contractor of responsibility 
for providing adequate quality control measures; (2) relieve 
the Contractor of responsibility for loss or damage of the 
material before acceptance; (3) constitute or imply 
acceptance; or, (4) affect the continuing rights of the PHA 
after acceptance of the completed work under paragraph (j) 
below.   

(d) The presence or absence of the PHA inspector does not 
relieve the Contractor from any contract requirement, nor is 
the inspector authorized to change any term or condition of 
the specifications without the Contracting Officer’s written 
authorization. All instructions and approvals with respect to 
the work shall be given to the Contractor by the Contracting 
Officer.   

(e) The Contractor shall promptly furnish, without additional 
charge, all facilities, labor, and material reasonably needed 
for performing such safe and convenient inspections and 
tests as may be required by the Contracting Officer. The 
PHA may charge to the Contractor any additional cost of 
inspection or test when work is not ready at the time 
specified by the Contractor for inspection or test, or when 
prior rejection makes reinspection or retest necessary. The 
PHA shall perform all inspections and tests in a manner 
that will not unnecessarily delay the work. Special, full size, 
and performance tests shall be performed as described in 
the contract.   

(f) The PHA may conduct routine inspections of the 
construction site on a daily basis.   

(g) The Contractor shall, without charge, replace or correct 
work found by the PHA not to conform to contract 
requirements, unless the PHA decides that it is in its 
interest to accept the work with an appropriate adjustment 
in contract price. The Contractor shall promptly segregate 
and remove rejected material from the premises.   

(h) If the Contractor does not promptly replace or correct 
rejected work, the PHA may (1) by contract or otherwise, 
replace or correct the work and charge the cost to the 
Contractor, or (2) terminate for default the Contractor’s right 
to proceed.   

(i) If any work requiring inspection is covered up without 
approval of the PHA, it must, if requested by the 
Contracting Officer, be uncovered at the expense of the 
Contractor. If at any time before final acceptance of the 
entire work, the PHA considers it necessary or advisable, to 
examine work already completed by removing or tearing it 
out, the Contractor, shall on request, promptly furnish all 
necessary facilities, labor, and material. If such work is 
found to be defective or nonconforming in any material 
respect due to the fault of the Contractor or its 
subcontractors, the Contractor shall defray all the expenses 
of the examination and of satisfactory reconstruction. If, 
however, such work is found to meet the requirements of 
the contract, the Contracting Officer shall make an 
equitable adjustment to cover the cost of the examination 
and reconstruction, including, if completion of the work was 
thereby delayed, an extension of time.   

(j) The Contractor shall notify the Contracting Officer, in writing, 
as to the date when in its opinion all or a designated portion 
of the work will be substantially completed and ready for 
inspection. If the Architect determines that the state of 

preparedness is as represented, the PHA will promptly 
arrange for the inspection. Unless otherwise specified in the 
contract, the PHA shall accept, as soon as practicable after 
completion and inspection, all work required by the contract 
or that portion of the work the Contracting Officer 
determines and designates can be accepted separately. 
Acceptance shall be final and conclusive except for latent 
defects, fraud, gross mistakes amounting to fraud, or the 
PHA’s right under any warranty or guarantee.   

21. Use and Possession Prior to Completion   

(a) The PHA shall have the right to take possession of or use 
any completed or partially completed part of the work. 
Before taking possession of or using any work, the 
Contracting Officer shall furnish the Contractor a list of 
items of work remaining to be performed or corrected on 
those portions of the work that the PHA intends to take 
possession of or use. However, failure of the Contracting 
Officer to list any item of work shall not relieve the 
Contractor of responsibility for complying with the terms of 
the contract. The PHA’s possession or use shall not be 
deemed an acceptance of any work under the contract.   

(b) While the PHA has such possession or use, the Contractor 
shall be relieved of the responsibility for (1) the loss of or 
damage to the work resulting from the PHA’s possession or 
use, notwithstanding the terms of the clause entitled 
Permits and Codes herein; (2) all maintenance costs on the 
areas occupied; and, (3) furnishing heat, light, power, and 
water used in the areas occupied without proper 
remuneration therefore. If prior possession or use by the 
PHA delays the progress of the work or causes additional 
expense to the Contractor, an equitable adjustment shall be 
made in the contract price or the time of completion, and 
the contract shall be modified in writing accordingly.   

22. Warranty of Title   

The Contractor warrants good title to all materials, supplies, 
and equipment incorporated in the work and agrees to 
deliver the premises together with all improvements thereon 
free from any claims, liens or charges, and agrees further 
that neither it nor any other person, firm or corporation shall 
have any right to a lien upon the premises or anything 
appurtenant thereto.   

23. Warranty of Construction   

 (a) In addition to any other warranties in this contract, the 
Contractor warrants, except as provided in paragraph (j) of 
this clause, that work performed under this contract 
conforms to the contract requirements and is free of any 
defect in equipment, material, or workmanship performed 
by the Contractor or any subcontractor or supplier at any 
tier. This warranty shall continue for a period of one year 
from the date of final acceptance of the work. If the PHA 
takes possession of any part of the work before final 
acceptance, this warranty shall continue for a period of 
(one year unless otherwise indicated) from the date that 
the PHA takes possession.   

(b) The Contractor shall remedy, at the Contractor’s expense, 
any failure to conform, or any defect. In addition, the 
Contractor shall remedy, at the Contractor’s expense, any 
damage to PHA-owned or controlled real or personal 
property when the damage is the result of—   
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     (1) The Contractor’s failure to conform to contract 
requirements; or   

     (2) Any defects of equipment, material, workmanship or 
design furnished by the Contractor.   

(c) The Contractor shall restore any work damaged in fulfilling 
the terms and conditions of this clause. The Contractor’s 
warranty with respect to work repaired or replaced will run 
for (one year unless otherwise indicated) from the date of 
repair or replacement.   

(d) The Contracting Officer shall notify the Contractor, in 
writing, within a reasonable time after the discovery of any 
failure, defect or damage.   

(e) If the Contractor fails to remedy any failure, defect, or 
damage within a reasonable time after receipt of notice, the 
PHA shall have the right to replace, repair or otherwise 
remedy the failure, defect, or damage at the Contractor’s 
expense.   

(f) With respect to all warranties, express or implied, from 
subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract, the 
Contractor shall:  

     (1) Obtain all warranties that would be given in normal 
commercial practice;   

     (2) Require all warranties to be executed in writing, for the 
benefit of the PHA; and,   

     (3) Enforce all warranties for the benefit of the PHA.   

(g) In the event the Contractor’s warranty under paragraph (a) 
of this clause has expired, the PHA may bring suit at its 
own expense to enforce a subcontractor’s, manufacturer’s 
or supplier’s warranty.   

(h) Unless a defect is caused by the negligence of the 
Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defect of 
material or design furnished by the PHA nor for the repair of 
any damage that results from any defect in PHA furnished 
material or design.   

(i) Notwithstanding any provisions herein to the contrary, the 
establishment of the time periods in paragraphs (a) and (c) 
above relate only to the specific obligation of the Contractor 
to correct the work, and have no relationship to the time 
within which its obligation to comply with the contract may 
be sought to be enforced, nor to the time within which 
proceedings may be commenced to establish the 
Contractor’s liability with respect to its obligation other than 
specifically to correct the work.   

(j) This warranty shall not limit the PHA’s rights under the 
Inspection and Acceptance of Construction clause of this 
contract with respect to latent defects, gross mistakes or 
fraud.  

24. Prohibition Against Liens   

The Contractor is prohibited from placing a lien on the 
PHA’s property. This prohibition shall apply to all 
subcontractors at any tier and all materials suppliers.  

 

 

 

Administrative Requirements   

25. Contract Period   

The Contractor shall complete all work required under this 
contract within 90 calendar days of the effective date of the 
contract, or within the time schedule established in the 
notice to proceed issued by the Contracting Officer.   

26. Order of Provisions  

In the event of a conflict between these General Conditions 
and the Specifications, the General Conditions shall prevail. 
In the event of a conflict between the contract and any 
applicable state or local law or regulation, the state or local 
law or regulation shall prevail; provided that such state or 
local law or regulation does not conflict with, or is less 
restrictive than applicable federal law, regulation, or 
Executive Order. In the event of such a conflict, applicable 
federal law, regulation, and Executive Order shall prevail.   

27. Payments   

(a) The PHA shall pay the Contractor the price as provided in 
this contract.   

(b) The PHA shall make progress payments approximately 
every 30 days as the work proceeds, on estimates of work 
accomplished which meets the standards of quality 
established under the contract, as approved by the 
Contracting Officer. The PHA may, subject to written 
determination and approval of the Contracting Officer, 
make more frequent payments to contractors which are 
qualified small businesses.   

(c) Before the first progress payment under this contract, the 
Contractor shall furnish, in such detail as requested by the 
Contracting Officer, a breakdown of the total contract price 
showing the amount included therein for each principal 
category of the work, which shall substantiate the payment 
amount requested in order to provide a basis for 
determining progress payments. The breakdown shall be 
approved by the Contracting Officer and must be 
acceptable to HUD. If the contract covers more than one 
project, the Contractor shall furnish a separate breakdown 
for each. The values and quantities employed in making up 
this breakdown are for determining the amount of progress 
payments and shall not be construed as a basis for 
additions to or deductions from the contract price. The 
Contractor shall prorate its overhead and profit over the 
construction period of the contract.   

(d) The Contractor shall submit, on forms provided by the PHA, 
periodic estimates showing the value of the work performed 
during each period based upon the approved breakdown of 
the contract price. Such estimates shall be submitted not 
later than three (3) days in advance of the date set for 
payment and are subject to correction and revision as 
required. The estimates must be approved by the 
Contracting Officer with the concurrence of the Architect 
prior to payment. If the contract covers more than one 
project, the Contractor shall furnish a separate progress 
payment estimate for each.   
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(e) Along with each request for progress payments and the 
required estimates, the Contractor shall furnish the 
following certification, or payment shall not be made:   

I hereby certify, to the best of my knowledge and belief, 
that:   

     (1) The amounts requested are only for performance in 
accordance with the specifications, terms, and 
conditions of the contract;   

     (2) Payments to subcontractors and suppliers have been 
made from previous payments received under the 
contract, and timely payments will be made from the 
proceeds of the payment covered by this certification, in 
accordance with subcontract agreements; and,   

     (3) This request for progress payments does not include 
any amounts which the prime contractor intends to 
withhold or retain from a subcontractor or supplier in 
accordance with the terms and conditions of the 
subcontract.   

   

        

 Name:  

  

        

 Title:  

   

        

Date:  

(f) Except as otherwise provided in State law, the PHA shall 
retain ten (10) percent of the amount of progress payments 
until completion and acceptance of all work under the 
contract; except, that if upon completion of 50 percent of 
the work, the Contracting Officer, after consulting with the 
Architect, determines that the Contractor’s performance 
and progress are satisfactory, the PHA may make the 
remaining payments in full for the work subsequently 
completed. If the Contracting Officer subsequently 
determines that the Contractor’s performance and progress 
are unsatisfactory, the PHA shall reinstate the ten (10) 
percent (or other percentage as provided in State law) 
retainage until such time as the Contracting Officer 
determines that performance and progress are satisfactory.   

(g) The Contracting Officer may authorize material delivered on 
the site and preparatory work done to be taken into 
consideration when computing progress payments. Material 
delivered to the Contractor at locations other than the site 
may also be taken into consideration if the Contractor 
furnishes satisfactory evidence that (1) it has acquired title 
to such material; (2) the material is properly stored in a 
bonded warehouse, storage yard, or similar suitable place 
as may be approved by the Contracting Officer; (3) the 
material is insured to cover its full value; and (4) the 
material will be used to perform this contract. Before any 
progress payment which includes delivered material is 
made, the Contractor shall furnish such documentation as 
the Contracting Officer may require to assure the protection 
of the PHA’s interest in such materials. The Contractor shall 

remain responsible for such stored material notwithstanding 
the transfer of title to the PHA.   

(h) All material and work covered by progress payments made 
shall, at the time of payment become the sole property of 
the PHA, but this shall not be construed as (1) relieving the 
Contractor from the sole responsibility for all material and 
work upon which payments have been made or the 
restoration of any damaged work; or, (2) waiving the right of 
the PHA to require the fulfillment of all of the terms of the 
contract. In the event the work of the Contractor has been 
damaged by other contractors or persons other than 
employees of the PHA in the course of their employment, 
the Contractor shall restore such damaged work without 
cost to the PHA and to seek redress for its damage only 
from those who directly caused it.   

(i) The PHA shall make the final payment due the Contractor 
under this contract after (1) completion and final 
acceptance of all work; and (2) presentation of release of all 
claims against the PHA arising by virtue of this contract, 
other than claims, in stated amounts, that the Contractor 
has specifically excepted from the operation of the release. 
Each such exception shall embrace no more than one 
claim, the basis and scope of which shall be clearly defined. 
The amounts for such excepted claims shall not be 
included in the request for final payment. A release may 
also be required of the assignee if the Contractor’s claim to 
amounts payable under this contract has been assigned.   

(j) Prior to making any payment, the Contracting Officer may 
require the Contractor to furnish receipts or other evidence 
of payment from all persons performing work and supplying 
material to the Contractor, if the Contracting Officer 
determines such evidence is necessary to substantiate 
claimed costs.   

(k) The PHA shall not; (1) determine or adjust any claims for 
payment or disputes arising there under between the 
Contractor and its subcontractors or material suppliers; or, 
(2) withhold any moneys for the protection of the 
subcontractors or material suppliers. The failure or refusal 
of the PHA to withhold moneys from the Contractor shall in 
nowise impair the obligations of any surety or sureties 
under any bonds furnished under this contract.   

28. Contract Modifications   

 (a) Only the Contracting Officer has authority to modify any 
term or condition of this contract. Any contract modification 
shall be authorized in writing.   

(b) The Contracting Officer may modify the contract unilaterally 
(1) pursuant to a specific authorization stated in a contract 
clause (e.g., Changes); or (2) for administrative matters 
which do not change the rights or responsibilities of the 
parties (e.g., change in the PHA address). All other contract 
modifications shall be in the form of supplemental 
agreements signed by the Contractor and the Contracting 
Officer.   

(c) When a proposed modification requires the approval of 
HUD prior to its issuance (e.g., a change order that 
exceeds the PHA’s approved threshold), such modification 
shall not be effective until the required approval is received 
by the PHA.   

 



 

CF19 Sewer Line Replacement at Stead Manor RHA Contract No. 2021-12SLSM 57 

29. Changes   

(a) The Contracting Officer may, at any time, without notice to 
the sureties, by written order designated or indicated to be 
a change order, make changes in the work within the 
general scope of the contract including changes:   

     (1) In the specifications (including drawings and designs);   

     (2) In the method or manner of performance of the work;   

     (3) PHA-furnished facilities, equipment, materials, services, 
or site; or,   

     (4) Directing the acceleration in the performance of the 
work.   

(b) Any other written order or oral order (which, as used in this 
paragraph (b), includes direction, instruction, interpretation, 
or determination) from the Contracting Officer that causes a 
change shall be treated as a change order under this 
clause; provided, that the Contractor gives the Contracting 
Officer written notice stating (1) the date, circumstances 
and source of the order and (2) that the Contractor regards 
the order as a change order.   

(c) Except as provided in this clause, no order, statement or 
conduct of the Contracting Officer shall be treated as a 
change under this clause or entitle the Contractor to an 
equitable adjustment.   

(d) If any change under this clause causes an increase or 
decrease in the Contractor’s cost of, or the time required for 
the performance of any part of the work under this contract, 
whether or not changed by any such order, the Contracting 
Officer shall make an equitable adjustment and modify the 
contract in writing. However, except for a adjustment based 
on defective specifications, no proposal for any change 
under paragraph (b) above shall be allowed for any costs 
incurred more than 20 days (5 days for oral orders) before 
the Contractor gives written notice as required. In the case 
of defective specifications for which the PHA is responsible, 
the equitable adjustment shall include any increased cost 
reasonably incurred by the Contractor in attempting to 
comply with the defective specifications.   

(e) The Contractor must assert its right to an adjustment under 
this clause within 30 days after (1) receipt of a written 
change order under paragraph (a) of this clause, or (2) the 
furnishing of a written notice under paragraph (b) of this 
clause, by submitting a written statement describing the 
general nature and the amount of the proposal. If the facts 
justify it, the Contracting Officer may extend the period for 
submission. The proposal may be included in the notice 
required under paragraph (b) above. No proposal by the 
Contractor for an equitable adjustment shall be allowed if 
asserted after final payment under this contract.   

(f) The Contractor’s written proposal for equitable adjustment 
shall be submitted in the form of a lump sum proposal 
supported with an itemized breakdown of all increases and 
decreases in the contract in at least the following details:   

      (1) Direct Costs. Materials (list individual items, the quantity 
and unit cost of each, and the aggregate cost); 
Transportation and delivery costs associated with 
materials; Labor breakdowns by hours or unit costs 
(identified with specific work to be performed); 
Construction equipment exclusively necessary for the 

change; Costs of preparation and/ or revision to shop 
drawings resulting from the change; Worker’s 
Compensation and Public Liability Insurance; 
Employment taxes under FICA and FUTA; and, Bond 
Costs  when size of change warrants revision.   

     (2) Indirect Costs. Indirect costs may include overhead, 
general and administrative expenses, and fringe 
benefits not normally treated as direct costs.   

     (3) Profit. The amount of profit shall be negotiated and may 
vary according to the nature, extent, and complexity of 
the work required by the change.   

The allowability of the direct and indirect costs shall be 
determined in accordance with the Contract Cost Principles 
and Procedures for Commercial Firms in Part 31 of the 
Federal Acquisition Regulation (48 CFR 1-31), as 
implemented by HUD Handbook 2210.18, in effect on the 
date of this contract. The Contractor shall not be allowed a 
profit on the profit received by any subcontractor. Equitable 
adjustments for deleted work shall include a credit for profit 
and may include a credit for indirect costs. On proposals 
covering both increases and decreases in the amount of 
the contract, the application of indirect costs and profit shall 
be on the net-change in direct costs for the Contractor or 
subcontractor performing the work.   

(g) The Contractor shall include in the proposal its request for 
time extension (if any), and shall include sufficient 
information and dates to demonstrate whether and to what 
extent the change will delay the completion of the contract 
in its entirety.   

(h) The Contracting Officer shall act on proposals within 30 
days after their receipt, or notify the Contractor of the date 
when such action will be taken.   

(i) Failure to reach an agreement on any proposal shall be a 
dispute under the clause entitled Disputes herein. Nothing 
in this clause, however, shall excuse the Contractor from 
proceeding with the contract as changed.   

(j) Except in an emergency endangering life or property, no 
change shall be made by the Contractor without a prior 
order from the Contracting Officer.   

30. Suspension of Work   

 (a) The Contracting Officer may order the Contractor in writing 
to suspend, delay, or interrupt all or any part of the work of 
this contract for the period of time that the Contracting 
Officer determines appropriate for the convenience of the 
PHA.   

(b) If the performance of all or any part of the work is, for an 
unreasonable period of time, suspended, delayed, or 
interrupted (1) by an act of the Contracting Officer in the 
administration of this contract, or (2) by the Contracting 
Officer’s failure to act within the time specified (or within a 
reasonable time if not specified) in this contract an 
adjustment shall be made for any increase in the cost of 
performance of the contract (excluding profit) necessarily 
caused by such unreasonable suspension, delay, or 
interruption and the contract modified in writing accordingly. 
However, no adjustment shall be made under this clause 
for any suspension, delay, or interruption to the extent that 
performance would have been so suspended, delayed, or 
interrupted by any other cause, including the fault or 
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negligence of the Contractor or for which any equitable 
adjustment is provided for or excluded under any other 
provision of this contract.   

(c) A claim under this clause shall not be allowed (1) for any 
costs incurred more than 20 days before the Contractor 
shall have notified the Contracting Officer in writing of the 
act or failure to act involved (but this requirement shall not 
apply as to a claim resulting from a suspension order); and, 
(2) unless the claim, in an amount stated, is asserted in 
writing as soon as practicable after the termination of the 
suspension, delay, or interruption, but not later than the 
date of final payment under the contract.   

31. Disputes  

(a) “Claim,” as used in this clause, means a written demand or 
written assertion by one of the contracting parties seeking, 
as a matter of right, the payment of money in a sum certain, 
the adjustment or interpretation of contract terms, or other 
relief arising under or relating to the contract. A claim 
arising under the contract, unlike a claim relating to the 
contract, is a claim that can be resolved under a contract 
clause that provides for the relief sought by the claimant. A 
voucher, invoice, or other routine request for payment that 
is not in dispute when submitted is not a claim. The 
submission may be converted to a claim by complying with 
the requirements of this clause, if it is disputed either as to 
liability or amount or is not acted upon in a reasonable time.   

(b) Except for disputes arising under the clauses entitled Labor 
Standards - Davis Bacon and Related Acts, herein, all 
disputes arising under or relating to this contract, including 
any claims for damages for the alleged breach thereof 
which are not disposed of by agreement, shall be resolved 
under this clause.   

(c) All claims by the Contractor shall be made in writing and 
submitted to the Contracting Officer for a written decision. A 
claim by the PHA against the Contractor shall be subject to 
a written decision by the Contracting Officer.   

(d) The Contracting Officer shall, within 60 (unless otherwise 
indicated) days after receipt of the request, decide the claim 
or notify the Contractor of the date by which the decision 
will be made.   

(e) The Contracting Officer’s decision shall be final unless the 
Contractor (1) appeals in writing to a higher level in the 
PHA in accordance with the PHA’s policy and procedures, 
(2) refers the appeal to an independent mediator or 
arbitrator, or (3) files suit in a court of competent 
jurisdiction. Such appeal must be made within (30 unless 
otherwise indicated) days after receipt of the Contracting 
Officer’s decision.   

(f) The Contractor shall proceed diligently with performance of 
this contract, pending final resolution of any request for 
relief, claim, appeal, or action arising under or relating to 
the contract, and comply with any decision of the 
Contracting Officer.   

32. Default   

(a) If the Contractor refuses or fails to prosecute the work, or 
any separable part thereof, with the diligence that will 
insure its completion within the time specified in this 
contract, or any extension thereof, or fails to complete said 
work within this time, the Contracting Officer may, by 

written notice to the Contractor, terminate the right to 
proceed with the work (or separable part of the work) that 
has been delayed. In this event, the PHA may take over the 
work and complete it, by contract or otherwise, and may 
take possession of and use any materials, equipment, and 
plant on the work site necessary for completing the work. 
The Contractor and its sureties shall be liable for any 
damage to the PHA resulting from the Contractor’s refusal 
or failure to complete the work within the specified time, 
whether or not the Contractor’s right to proceed with the 
work is terminated. This liability includes any increased 
costs incurred by the PHA in completing the work.   

(b) The Contractor’s right to proceed shall not be terminated or 
the Contractor charged with damages under this clause if—   

     (1) The delay in completing the work arises from 
unforeseeable causes beyond the control and without 
the fault or negligence of the Contractor. Examples of 
such causes include (i) acts of God, or of the public 
enemy, (ii) acts of the PHA or other governmental entity 
in either its sovereign or contractual capacity, (iii) acts of 
another contractor in the performance of a contract with 
the PHA, (iv) fires, (v) floods, (vi) epidemics, (vii) 
quarantine restrictions, (viii) strikes, (ix) freight 
embargoes, (x) unusually severe weather, or (xi) delays 
of subcontractors or suppliers at any tier arising from 
unforeseeable causes beyond the control and without 
the fault or negligence of both the Contractor and the 
subcontractors or suppliers; and   

     (2) The Contractor, within days (10 days unless otherwise 
indicated) from the beginning of such delay (unless 
extended by the Contracting Officer) notifies the 
Contracting Officer in writing of the causes of delay. The 
Contracting Officer shall ascertain the facts and the 
extent of the delay. If, in the judgment of the Contracting 
Officer, the findings of fact warrant such action, time for 
completing the work shall be extended by written 
modification to the contract. The findings of the 
Contracting Officer shall be reduced to a written 
decision which shall be subject to the provisions of the 
Disputes clause of this contract.   

(c) If, after termination of the Contractor’s right to proceed, it is 
determined that the Contractor was not in default, or that 
the delay was excusable, the rights and obligations of the 
parties will be the same as if the termination had been for 
convenience of the PHA.   

33. Liquidated Damages   

(a) If the Contractor fails to complete the work within the time 
specified in the contract, or any extension, as specified in 
the clause entitled Default of this contract, the Contractor 
shall pay to the PHA as liquidated damages, the sum of 
$250.00 for each day of delay. If different completion dates 
are specified in the contract for separate parts or stages of 
the work, the amount of liquidated damages shall be 
assessed on those parts or stages which are delayed. To 
the extent that the Contractor’s delay or nonperformance is 
excused under another clause in this contract, liquidated 
damages shall not be due the PHA. The Contractor 
remains liable for damages caused other than by delay.   
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(b) If the PHA terminates the Contractor’s right to proceed, the 
resulting damage will consist of liquidated damages until 
such reasonable time as may be required for final 
completion of the work together with any increased costs 
occasioned the PHA in completing the work.   

(c) If the PHA does not terminate the Contractor’s right to 
proceed, the resulting damage will consist of liquidated 
damages until the work is completed or accepted.   

34. Termination for Convenience   

 (a) The Contracting Officer may terminate this contract in 
whole, or in part, whenever the Contracting Officer 
determines that such termination is in the best interest of 
the PHA. Any such termination shall be effected by delivery 
to the Contractor of a Notice of Termination specifying the 
extent to which the performance of the work under the 
contract is terminated, and the date upon which such 
termination becomes effective.   

(b) If the performance of the work is terminated, either in whole 
or in part, the PHA shall be liable to the Contractor for 
reasonable and proper costs resulting from such 
termination upon the receipt by the PHA of a properly 
presented claim setting out in detail: (1) the total cost of the 
work performed to date of termination less the total amount 
of contract payments made to the Contractor; (2) the cost 
(including reasonable profit) of settling and paying claims 
under subcontracts and material orders for work performed 
and materials and supplies delivered to the site, payment 
for which has not been made by the PHA to the Contractor 
or by the Contractor to the subcontractor or supplier; (3) the 
cost of preserving and protecting the work already 
performed until the PHA or assignee takes possession 
thereof or assumes responsibility therefore; (4) the actual or 
estimated cost of legal and accounting services reasonably 
necessary to prepare and present the termination claim to 
the PHA; and (5) an amount constituting a reasonable profit 
on the value of the work performed by the Contractor.   

(c) The Contracting Officer will act on the Contractor’s claim 
within days (60 days unless otherwise indicated) of receipt 
of the Contractor’s claim.   

(d) Any disputes with regard to this clause are expressly made 
subject to the provisions of the Disputes clause of this 
contract.   

35. Assignment of Contract   

The Contractor shall not assign or transfer any interest in 
this contract; except that claims for monies due or to 
become due from the PHA under the contract may be 
assigned to a bank, trust company, or other financial 
institution. Such assignments of claims shall only be made 
with the written concurrence of the Contracting Officer. If 
the Contractor is a partnership, this contract shall inure to 
the benefit of the surviving or remaining member(s) of such 
partnership as approved by the Contracting Officer.   

36. Insurance   

(a) Before commencing work, the Contractor and each 
subcontractor shall furnish the PHA with certificates of 
insurance showing the following insurance is in force and 
will insure all operations under the Contract:   

     (1) Workers’ Compensation, in accordance  with state or 
Territorial Workers’ Compensation laws.   

     (2) Commercial General Liability with a combined single 
limit for bodily injury and property damage of not less 
than $500,000.00 per occurrence to protect the 
Contractor and each subcontractor against claims for 
bodily injury or death and damage to the property of 
others. This shall cover the use of all equipment, hoists, 
and vehicles on the site(s) not covered by Automobile 
Liability under (3) below. If the Contractor has a “claims-
made” policy, then the following additional requirements 
apply: the policy must provide a “retroactive date” which 
must be on or before the execution date of the Contract; 
and the extended reporting period may not be less than 
five years following the completion date of the Contract.   

    (3)  Automobile Liability on owned and non -owned motor 
vehicles used on the site(s) or in connection therewith 
for a combined single limit for bodily injury and property 
damage of not less than $500,000.00 per occurrence.   

(b) Before commencing work, the Contractor shall furnish the 
PHA with a certificate of insurance evidencing that Builder’s 
Risk (fire and extended coverage) Insurance on all work in 
place and/or materials stored at the building site(s), 
including foundations and building equipment, is in force. 
The Builder’s Risk Insurance shall be for the benefit of the 
Contractor and the PHA as their interests may appear and 
each shall be named in the policy or policies as an insured. 
The Contractor in installing equipment supplied by the PHA 
shall carry insurance on such equipment from the time the 
Contractor takes possession thereof until the Contract work 
is accepted by the PHA. The Builder’s Risk Insurance need 
not be carried on excavations, piers, footings, or 
foundations until such time as work on the superstructure is 
started. It need not be carried on landscape work. Policies 
shall furnish coverage at all times for the full cash value of 
all completed construction, as well as materials in place 
and/or stored at the site(s), whether or not partial payment 
has been made by the PHA. The Contractor may terminate 
this insurance on buildings as of the date taken over for 
occupancy by the PHA. The Contractor is not required to 
carry Builder’s Risk Insurance for modernization work which 
does not involve structural alterations or additions and 
where the PHA’s existing fire and extended coverage policy 
can be endorsed to include such work.   

(c) All insurance shall be carried with companies which are 
financially responsible and admitted to do business in the 
State in which the project is located. If any such insurance 
is due to expire during the construction period, the 
Contractor (including subcontractors, as applicable) shall 
not permit the coverage to lapse and shall furnish evidence 
of coverage to the Contracting Officer. All certificates of 
insurance, as evidence of coverage, shall provide that no 
coverage may be canceled or non-renewed by the 
insurance company until at least 30 days prior written 
notice has been given to the Contracting Officer.   
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37. Subcontracts   

(a) Definitions. As used in this contract -  

      (1) “Subcontract” means any contract, purchase order, or 
other purchase agreement, including modifications and 
change orders to the foregoing, entered into by a 
subcontractor to furnish supplies, materials, equipment, 
and services for the performance of the prime contract 
or a subcontract.   

     (2) “Subcontractor” means any supplier, vendor, or firm that 
furnishes supplies, materials, equipment, or services to 
or for the Contractor or another subcontractor.   

(b) The Contractor shall not enter into any subcontract with any 
subcontractor who has been temporarily denied 
participation in a HUD program or who has been 
suspended or debarred from participating in contracting 
programs by any agency of the United States Government 
or of the state in which the work under this contract is to be 
performed.   

(c) The Contractor shall be as fully responsible for the acts or 
omissions of its subcontractors, and of persons either 
directly or indirectly employed by them as for the acts or 
omissions of persons directly employed by the Contractor.   

(d) The Contractor shall insert appropriate clauses in all 
subcontracts to bind subcontractors to the terms and 
conditions of this contract insofar as they are applicable to 
the work of subcontractors.   

(e) Nothing contained in this contract shall create any 
contractual relationship between any subcontractor and the 
PHA or between the subcontractor and HUD.   

38. Subcontracting with Small and Minority Firms,   

Women’s Business Enterprise, and Labor Surplus 
Area Firms   

The Contractor shall take the following steps to ensure that, 
whenever possible, subcontracts are awarded to small 
business firms, minority firms, women’s business 
enterprises, and labor surplus area firms:   

(a) Placing qualified small and minority businesses and 
women’s business enterprises on solicitation lists;   

(b) Ensuring that small and minority businesses and women’s 
business enterprises are solicited whenever they are 
potential sources;   

(c) Dividing total requirements, when economically feasible, 
into smaller tasks or quantities to permit maximum 
participation by small and minority businesses and 
women’s business enterprises;   

(d) Establishing delivery schedules, where the requirements of 
the contract permit, which encourage participation by small 
and minority businesses and women’s business 
enterprises; and   

(e) Using the services and assistance of the U.S. Small 
Business Administration, the Minority Business 
Development Agency of the U.S. Department of 
Commerce, and State and local governmental small 
business agencies.   

 

39. Equal Employment Opportunity   

During the performance of this contract, the Contractor 
agrees as follows:   

(a) The Contractor shall not discriminate against any employee 
or applicant for employment because of race, color, 
religion, sex, national origin, or handicap.   

(b) The Contractor shall take affirmative action to ensure that 
applicants are employed, and that employees are treated 
during employment without regard to their race, color, 
religion, sex, national origin, or handicap. Such action shall 
include, but not be limited to, (1) employment, (2) 
upgrading, (3) demotion, (4) transfer, (5) recruitment or 
recruitment advertising, (6) layoff or termination, (7) rates of 
pay or other forms of compensation, and (8) selection for 
training, including apprenticeship.   

(c) The Contractor shall post in conspicuous places available 
to employees and applicants for employment the notices to 
be provided by the Contracting Officer that explain this 
clause.   

(d) The Contractor shall, in all solicitations or advertisements 
for employees placed by or on behalf of the Contractor, 
state that all qualified applicants will receive consideration 
for employment without regard to race, color, religion, sex, 
national origin, or handicap.   

(e) The Contractor shall send, to each labor union or 
representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, 
the notice to be provided by the Contracting Officer 
advising the labor union or workers’ representative of the 
Contractor’s commitments under this clause, and post 
copies of the notice in conspicuous places available to 
employees and applicants for employment.   

(f) The Contractor shall comply with Executive Order 11246, as 
amended, and the rules, regulations, and orders of the 
Secretary of Labor.   

(g) The Contractor shall furnish all information and reports 
required by Executive Order 11246, as amended, Section 
503 of the Rehabilitation Act of 1973, as amended, and by 
rules, regulations, and orders of the Secretary of Labor, or 
pursuant thereto. The Contractor shall permit access to its 
books, records, and accounts by the Secretary of Labor for 
purposes of investigation to ascertain compliance with such 
rules, regulations, and orders.   

(h) In the event of a determination that the Contractor is not in 
compliance with this clause or any rule, regulation, or order 
of the Secretary of Labor, this contract may be canceled, 
terminated, or suspended in whole or in part, and the 
Contractor may be declared ineligible for further 
Government contracts, or Federally assisted construction 
contracts under the procedures authorized in Executive 
Order 11246, as amended. In addition, sanctions may be 
imposed and remedies invoked against the Contractor as 
provided in Executive Order 11246, as amended, the rules, 
regulations, and orders of the Secretary of Labor, or as 
otherwise provided by law.   

(i) The Contractor shall include the terms and conditions of this 
clause in every subcontract or purchase order unless 
exempted by the rules, regulations, or orders of the 
Secretary of Labor issued under Executive Order 11246, as 
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amended, so that these terms and conditions will be 
binding upon each subcontractor or vendor. The Contractor 
shall take such action with respect to any subcontract or 
purchase order as the Secretary of Housing and Urban 
Development or the Secretary of Labor may direct as a 
means of enforcing such provisions, including sanctions for 
noncompliance; provided that if the Contractor becomes 
involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of such direction, the 
Contractor may request the United States to enter into the 
litigation to protect the interests of the United States.   

(j) Compliance with the requirements of this clause shall be to 
the maximum extent consistent with, but not in derogation 
of, compliance with section 7(b) of the Indian Self-
Determination and Education Assistance Act and the Indian 
Preference clause of this contract.   

40. Employment, Training, and Contracting  

      Opportunities for Low-Income Persons, Section 3 of 
the Housing and Urban Development Act of 1968.   

(a) The work to be performed under this contract is subject to 
the requirements of section 3 of the Housing and Urban 
Development Act of 1968, as amended, 12 U.S.C. 1701u 
(section 3). The purpose of section 3 is to ensure that 
employment and other economic opportunities generated 
by HUD assistance or HUD-assisted projects covered by 
section 3, shall, to the greatest extent feasible, be directed 
to low- and very low-income persons, particularly persons 
who are recipients of HUD assistance for housing.  

(b) The parties to this contract agree to comply with HUD's 
regulations in 24 CFR Part 135, which implement section 3. 
As evidenced by their execution of this contract, the parties 
to this contract certify that they are under no contractual or 
other impediment that would prevent them from complying 
with the Part 135 regulations.  

(c) The contractor agrees to send to each labor organization or 
representative of workers with which the contractor has a 
collective bargaining agreement or other understanding, if 
any, a notice advising the labor organization or workers' 
representative of the contractor's commitments under this 
section 3 clause, and will post copies of the notice in 
conspicuous places at the work site where both employees 
and applicants for training and employment positions can 
see the notice. The notice shall describe the section 3 
preference, shall set forth minimum number and job titles 
subject to hire, availability of apprenticeship and training 
positions, the qualifications for each; and the name and 
location of the person(s) taking applications for each of the 
positions; and the anticipated date the work shall begin.  

(d) The contractor agrees to include this section 3 clause in 
every subcontract subject to compliance with regulations in 
24 CFR Part 135, and agrees to take appropriate action, as 
provided in an applicable provision of the subcontract or in 
this section 3 clause, upon a finding that the subcontractor 
is in violation of the regulations in 24 CFR Part 135. The 
contractor will not subcontract with any subcontractor 
where the contractor has notice or knowledge that the 
subcontractor has been found in violation of the regulations 
in 24 CFR Part 135.  

  

(e) The contractor will certify that any vacant employment 
positions, including training positions, that are filled (1) after 
the contractor is selected but before the contract is 
executed, and (2) with persons other than those to whom 
the regulations of 24 CFR Part 135 require employment 
opportunities to be directed, were not filled to circumvent 
the contractor's obligations under 24 CFR Part 135.  

 (f) Noncompliance with HUD's regulations in 24 CFR Part 135 
may result in sanctions, termination of this contract for 
default, and debarment or suspension from future HUD 
assisted contracts.  

(g) With respect to work performed in connection with section 3 
covered Indian housing assistance, section 7(b) of the 
Indian Self-Determination and Education Assistance Act 
(25 U.S.C. 450e) also applies to the work to be performed 
under this contract. Section 7(b) requires that to the 
greatest extent feasible (i) preference and opportunities for 
training and employment shall be given to Indians, and (ii) 
preference in the award of contracts and subcontracts shall 
be given to Indian organizations and Indian-owned 
Economic Enterprises. Parties to this contract that are 
subject to the provisions of section 3 and section 7(b)agree 
to comply with section 3 to the maximum extent feasible, 
but not in derogation of compliance with section 7(b).  

41. Interest of Members of Congress   

No member of or delegate to the Congress of the United 
States of America shall be admitted to any share or part of 
this contract or to any benefit that may arise therefrom.   

42. Interest of Members, Officers, or Employees and 
Former Members, Officers, or Employees  

No member, officer, or employee of the PHA, no member of 
the governing body of the locality in which the project is 
situated, no member of the governing body of the locality in 
which the PHA was activated, and no other public official of 
such locality or localities who exercises any functions or 
responsibilities with respect to the project, shall, during his 
or her tenure, or for one year thereafter, have any interest, 
direct or indirect, in this contract or the proceeds thereof.   

43. Limitations on Payments made to Influence Certain   
Federal Financial Transactions   

(a) The Contractor agrees to comply with Section 1352 of Title 
31, United States Code which prohibits the use of Federal 
appropriated funds to pay any person for influencing or 
attempting to influence an officer or employee of any 
agency, a Member of Congress, and officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with any of the following covered Federal 
actions: the awarding of any Federal contract; the making 
of any Federal grant; the making of any Federal loan; the 
entering into of any cooperative agreement; or the 
modification of any Federal contract, grant, loan, or 
cooperative agreement.   

(b) The Contractor further agrees to comply with the 
requirement of the Act to furnish a disclosure (OMB 
Standard Form LLL, Disclosure of Lobbying Activities) if 
any funds other than Federal appropriated funds (including 
profit or fee received under a covered Federal transaction) 
have been paid, or will be paid, to any person for 
influencing or attempting to influence an officer or employee 
of any agency, a Member of Congress, an officer or 
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employee of Congress, or an employee of a Member of 
Congress in connection with a Federal contract, grant, loan, 
or cooperative agreement.   

44. Royalties and Patents   

The Contractor shall pay all royalties and license fees. It 
shall defend all suits or claims for infringement of any 
patent rights and shall save the PHA harmless from loss on 
account thereof; except that the PHA shall be responsible 
for all such loss when a particular design, process or the 
product of a particular manufacturer or manufacturers is 
specified and the Contractor has no reason to believe that 
the specified design, process, or product is an infringement. 
If, however, the Contractor has reason to believe that any 
design, process or product specified is an infringement of a 
patent, the Contractor shall promptly notify the Contracting 
Officer. Failure to give such notice shall make the 
Contractor responsible for resultant loss.   

45. Examination and Retention of Contractor’s Records   

(a) The PHA, HUD, or Comptroller General of the United 
States, or any of their duly authorized representatives shall, 
until 3 years after final payment under this contract, have 
access to and the right to examine any of the Contractor’s 
directly pertinent books, documents, papers, or other 
records involving transactions related to this contract for the 
purpose of making audit, examination, excerpts, and 
transcriptions.   

(b) The Contractor agrees to include in first-tier subcontracts 
under this contract a clause substantially the same as 
paragraph (a) above. “Subcontract,” as used in this clause, 
excludes purchase orders not exceeding $10,000.   

(c) The periods of access and examination in paragraphs (a) 
and (b) above for records relating to (1) appeals under the 
Disputes clause of this contract, (2) litigation or settlement 
of claims arising from the performance of this contract, or 
(3) costs and expenses of this contract to which the PHA, 
HUD, or Comptroller General or any of their duly authorized 
representatives has taken exception shall continue until 
disposition of such appeals, litigation, claims, or exceptions.   

46. Labor Standards - Davis-Bacon and Related Acts   

If the total amount of this contract exceeds $2,000, the 
Federal labor standards set forth in the clause below shall 
apply to the development or construction work to be 
performed under the contract.   

(a) Minimum Wages.   

(1) All laborers and mechanics employed under this 
contract in the development or construction of the project(s) 
involved will be paid unconditionally and not less often than 
once a week, and without subsequent deduction or rebate 
on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR Part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a 
part hereof, regardless of any contractual relationship which 
may be alleged to exist between the Contractor and such 
laborers and mechanics. Contributions made or costs 
reasonably anticipated for bona fide fringe benefits under 

Section 1(b)(2) of the Davis-Bacon Act on behalf of laborers 
or mechanics are considered wages paid to such laborers 
or mechanics, subject to the provisions of 29 CFR 
5.5(a)(1)(iv); also, regular contributions made or costs 
incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs which cover 
the regular weekly period, are deemed to be constructively 
made or incurred during such weekly period. Such laborers 
and mechanics shall be paid the appropriate wage rate and 
fringe benefits in the wage determination for the 
classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein; provided, 
that the employer’s payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional 
classification and wage rates conformed under 29 CFR 
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be 
posted at all times by the Contractor and its subcontractors 
at the site of the work in a prominent and accessible place 
where it can be easily seen by the workers.  

(2) (i) Any class of laborers or mechanics, including 
helpers, which is not listed in the wage determination 
and which is to be employed under the contract shall 
be classified in conformance with the wage 
determination. HUD shall approve an additional 
classification and wage rate and fringe benefits 
therefor only when all the following criteria have 
been met:  (A) The work to be performed by the 
classification requested is not performed by a 
classification in the wage determination; and (B) The 
classification is utilized in the area by the 
construction industry; and (C) The proposed wage 
rate, including any bona fide fringe benefits, bears a 
reasonable relationship to the wage rates contained 
in the wage determination.  

(ii) If the Contractor and the laborers and mechanics to 
be employed in the classification (if known), or their 
representatives, and HUD or its designee agree on 
the classification and wage rate (including the 
amount designated for fringe benefits where 
appropriate), a report of the action taken shall be 
sent by HUD or its designee to the Administrator of 
the Wage and Hour Division, Employee Standards 
Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an 
authorized representative, will approve, modify, or 
disapprove every additional classification action 
within 30 days of receipt and so advise HUD or its 
designee or will notify HUD or its designee within the 
30-day period that additional time is necessary.  

(iii) In the event the Contractor, the laborers or 
mechanics to be employed in the classification or 
their representatives, and HUD or its designee do 
not agree on the proposed classification and wage 
rate (including the amount designated for fringe 
benefits, where appropriate), HUD or its designee 
shall refer the questions, including the views of all 
interested parties and the recommendation of HUD 
or its designee, to the Administrator of the Wage and 
Hour Division for determination. The Administrator, 
or an authorized representative, will issue a 
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determination within 30 days of receipt and so 
advise HUD or its designee or will notify HUD or its 
designee within the 30-day period that additional 
time is necessary.  

(iv) The wage rate (including fringe benefits where 
appropriate) determined pursuant to subparagraphs 
(a)(2)(ii) or (iii) of this clause shall be paid to all 
workers performing work in the classification under 
this contract from the first day on which work is 
performed in classification.  

(3) Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, 
the Contractor shall either pay the benefit as stated in 
the wage determination or shall pay another bona fide 
fringe benefit or an hourly cash equivalent thereof.  

(4) If the Contractor does not make payments to a trustee 
or other third person, the Contractor may consider as 
part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program; 
provided, that the Secretary of Labor has found, upon 
the written request of the Contractor, that the applicable 
standards of the Davis-Bacon Act have been met. The 
Secretary of Labor may require the Contractor to set 
aside in a separate account assets for the meeting of 
obligations under the plan or program.  

(b) Withholding of funds. HUD or its designee shall, upon its 
own action or upon written request of an authorized 
representative of the Department of Labor, withhold or 
cause to be withheld from the Contractor under this 
contract or any other Federal contract with the same prime 
Contractor, or any other Federally-assisted contract subject 
to Davis-Bacon prevailing wage requirements, which is held 
by the same prime Contractor, so much of the accrued 
payments or advances as may be considered necessary to 
pay laborers and mechanics, including apprentices, 
trainees, and helpers, employed by the Contractor or any 
subcontractor the full amount of wages required by the 
contract. In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee, or helper, 
employed or working in the construction or development of 
the project, all or part of the wages required by the contract, 
HUD or its designee may, after written notice to the 
Contractor, take such action as may be necessary to cause 
the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased. HUD 
or its designee may, after written notice to the Contractor, 
disburse such amounts withheld for and on account of the 
Contractor or subcontractor to the respective employees to 
whom they are due.  

(c) Payrolls and basic records.   

(1) Payrolls and basic records relating thereto shall be 
maintained by the Contractor during the course of the 
work and preserved for a period of three years 
thereafter for all laborers and mechanics working in the 
construction or development of the project. Such 
records shall contain the name, address, and social 
security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates 
of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types 

described in section 1(b)(2)(B) of the Davis-Bacon Act), 
daily and weekly number of hours worked, deductions 
made, and actual wages paid. Whenever the Secretary 
of Labor has found, under 29 CFR 5.5(a)(1)(iv), that the 
wages of any laborer or mechanic include the amount of 
costs reasonably anticipated in providing benefits under 
a plan or program described in section 1(b)(2)(B) of the 
Davis-Bacon Act, the Contractor shall maintain records 
which show that the commitment to provide such 
benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has 
been communicated in writing to the laborers or 
mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written 
evidence of the registration of apprenticeship programs 
and certification of trainee programs, the registration of 
the apprentices and trainees, and the ratios and wage 
rates prescribed in the applicable programs.  

(2) (i) The Contractor shall submit weekly for each week in 
which any contract work is performed a copy of all 
payrolls to the Contracting Officer for transmission to 
HUD or its designee. The payrolls submitted shall 
set out accurately and completely all of the 
information required to be maintained under 
subparagraph (c)(1) of this clause. This information 
may be submitted in any form desired. Optional 
Form WH-347 (Federal Stock Number 029-005-
00014-1) is available for this purpose and may be 
purchased from the Superintendent of Documents, 
U.S. Government Printing Office, Washington, D.C. 
20402. The Contractor is responsible for the 
submission of copies of payrolls by all 
subcontractors.  (Approved by the Office of 
Management and Budget under OMB Control 
Number 1214-0149.)  

(ii)  Each payroll submitted shall be accompanied by a 
“Statement of Compliance,” signed by the Contractor 
or subcontractor or his or her agent who pays or 
supervises the payment of the persons employed 
under the contract and shall certify the following:  

  (A) That the payroll for the payroll period contains 
the information required to be maintained under 
paragraph (c) (1) of this clause and that such 
information is correct and complete;  

  (B) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid 
the full weekly wages earned, without rebate, 
either directly or indirectly, and that no 
deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in 29 CFR 
Part 3; and   

  (C) That each laborer or mechanic has been paid 
not less than the applicable wage rates and 
fringe benefits or cash equivalents for the 
classification of work performed, as specified in 
the applicable wage determination incorporated 
into the contract.  
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(iii) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirements for 
submission of the “Statement of Compliance” 
required by subparagraph (c)(2)(ii) of this clause.  

(iv) The falsification of any of the above certifications may 
subject the Contractor or subcontractor to civil or 
criminal prosecution under Section 1001 of Title 18 
and Section 3729 of Title 31 of the United States 
Code.   

(3) The Contractor or subcontractor shall make the records 
required under subparagraph (c)(1) available for 
inspection, copying, or transcription by authorized 
representatives of HUD or its designee, the Contracting 
Officer, or the Department of Labor and shall permit 
such representatives to interview employees during 
working hours on the job. If the Contractor or 
subcontractor fails to submit the required records or to 
make them available, HUD or its designee may, after 
written notice to the Contractor, take such action as may 
be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, 
failure to submit the required records upon request or to 
make such records available may be grounds for 
debarment action pursuant to 29 CFR 5.12.   

(d) (1) Apprentices. Apprentices will be permitted to work at 
less than the predetermined rate for the work they 
performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship 
program registered with the U.S. Department of Labor, 
Employment and Training Administration, Office of 
Apprenticeship and Training, Employer and Labor 
Services (OATELS), or with a State Apprenticeship 
Agency recognized by OATELS, or if a person is 
employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the 
program, but who has been certified by OATELS or a 
State Apprenticeship Agency (where appropriate) to be 
eligible for probationary employment as an apprentice. 
The allowable ratio of apprentices to journeymen on the 
job site in any craft classification shall not be greater 
than the ratio permitted to the Contractor as to the entire 
work force under the registered program. Any worker 
listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated in this 
paragraph, shall be paid not less than the applicable 
wage rate on the wage determination for the 
classification of work actually performed. In addition, 
any apprentice performing work on the job site in excess 
of the ratio permitted under the registered program shall 
be paid not less than the applicable wage rate on the 
wage determination for the work actually performed. 
Where a contractor is performing construction on a 
project in a locality other than that in which its program 
is registered, the ratios and wage rates (expressed in 
percentages of the journeyman’s hourly rate) specified 
in the Contractor’s or subcontractor’s registered 
program shall be observed. Every apprentice must be 
paid at not less than the rate specified in the registered 
program for the apprentice’s level of progress, 
expressed as a percentage of the journeyman hourly 
rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance 

with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the 
applicable classification. If the Administrator of the 
Wage and Hour Division determines that a different 
practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with 
that determination. In the event OATELS, or a State 
Apprenticeship Agency recognized by OATELS, 
withdraws approval of an apprenticeship program, the 
Contractor will no longer be permitted to utilize 
apprentices at less than the applicable predetermined 
rate for the work performed until an acceptable program 
is approved.   

(2) Trainees. Except as provided in 29 CFR 5.16, trainees 
will not be permitted to work at less than the 
predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in 
a program which has received prior approval, evidenced 
by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of 
trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration. Every trainee 
must be paid at not less than the rate specified in the 
approved program for the trainee’s level of progress, 
expressed as a percentage of the journeyman hourly 
rate specified in the applicable wage determination. 
Trainees shall be paid fringe benefits in accordance with 
the provisions of the trainee program. If the trainee 
program does not mention fringe benefits, trainees shall 
be paid the full amount of fringe benefits listed in the 
wage determination unless the Administrator of the 
Wage and Hour Division determines that there is an 
apprenticeship program associated with the 
corresponding journeyman wage rate in the wage 
determination which provides for less than full fringe 
benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and 
participating in a training plan approved by the 
Employment and Training Administration shall be paid 
not less than the applicable wage rate in the wage 
determination for the classification of work actually 
performed. In addition, any trainee performing work on 
the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the 
applicable wage rate in the wage determination for the 
work actually performed. In the event the Employment 
and Training Administration withdraws approval of a 
training program, the Contractor will no longer be 
permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an 
acceptable program is approved.   

(3) Equal employment opportunity. The utilization of 
apprentices, trainees, and journeymen under this clause 
shall be in conformity with the equal employment 
opportunity requirements of Executive Order 11246, as 
amended, and 29 CFR Part 30.   

(e) Compliance with Copeland Act requirements. The 
Contractor shall comply with the requirements of 29 CFR 
Part 3, which are hereby incorporated by reference in this 
contract.   
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(f) Contract termination; debarment. A breach of this contract 
clause may be grounds for termination of the contract and 
for debarment as a Contractor and a subcontractor as 
provided in 29 CFR 5.12.   

(g) Compliance with Davis-Bacon and related Act 
requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3, 
and 5 are herein incorporated by reference in this contract.   

(h) Disputes concerning labor standards. Disputes arising out 
of the labor standards provisions of this clause shall not be 
subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 CFR 
Parts 5, 6, and 7. Disputes within the meaning of this 
clause include disputes between the Contractor (or any of 
its subcontractors) and the PHA, HUD, the U.S. 
Department of Labor, or the employees or their 
representatives.   

(i) Certification of eligibility.   

(1) By entering into this contract, the Contractor certifies 
that neither it (nor he or she) nor any person or firm who 
has an interest in the Contractor’s firm is a person or 
firm ineligible to be awarded contracts by the United 
States Government by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1).   

(2) No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a United States 
Government contract by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1).   

(3) The penalty for making false statements is prescribed in 
the U. S. Criminal Code, 18 U.S.C. 1001.  

(j) Contract Work Hours and Safety Standards Act.  As used in 
this paragraph, the terms “laborers” and “mechanics” 
include watchmen and guards.   

(1) Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may 
require or involve the employment of laborers or 
mechanics, including watchmen and guards, shall 
require or permit any such laborer or mechanic in any 
workweek in which the individual is employed on such 
work to work in excess of 40 hours in such workweek 
unless such laborer or mechanic receives compensation 
at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of 40 hours in 
such workweek.   

(2) Violation; liability for unpaid wages; liquidated damages. 
In the event of any violation of the provisions set forth in 
subparagraph (j)(1) of this clause, the Contractor and 
any subcontractor responsible therefor shall be liable for 
the unpaid wages. In addition, such Contractor and 
subcontractor shall be liable to the United States (in the 
case of work done under contract for the District of 
Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each 
individual laborer or mechanic (including watchmen and 
guards) employed in violation of the provisions set forth 
in subparagraph (j)(1) of this clause, in the sum of $10 
for each calendar day on which such individual was 
required or permitted to work in excess of the standard 

workweek of 40 hours without payment of the overtime 
wages required by provisions set forth in subparagraph 
(j)(1) of this clause.   

(3) Withholding for unpaid wages and liquidated damages. 
HUD or its designee shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, 
from any moneys payable on account of work performed 
by the Contractor or subcontractor under any such 
contract or any Federal contract with the same prime 
Contractor, or any other Federally-assisted contract 
subject to the Contract Work Hours and Safety 
Standards Act, which is held by the same prime 
Contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such Contractor or 
subcontractor for unpaid wages and liquidated damages 
as provided in the provisions set forth in subparagraph 
(j)(2) of this clause.   

(k) Subcontracts. The Contractor or subcontractor shall insert 
in any subcontracts all the provisions contained in this 
clause, and such other clauses as HUD or its designee may 
by appropriate instructions require, and also a clause 
requiring the subcontractors to include these provisions in 
any lower tier subcontracts. The prime Contractor shall be 
responsible for the compliance by any subcontractor or 
lower tier subcontractor with all these provisions.   

47. Non-Federal Prevailing Wage Rates   

(a) Any prevailing wage rate (including basic hourly rate and 
any fringe benefits), determined under State or tribal law to 
be prevailing, with respect to any employee in any trade or 
position employed under the contract, is inapplicable to the 
contract and shall not be enforced against the Contractor or 
any subcontractor, with respect to employees engaged 
under the contract whenever  such non-Federal prevailing 
wage rate exceeds:  

(1) The applicable wage rate determined by the Secretary 
of Labor pursuant to the Davis-Bacon Act (40 U.S.C. 
3141 et seq.) to be prevailing in the locality with respect 
to such trade;   

(b) An applicable apprentice wage rate based thereon 
specified in an apprenticeship program registered with the 
U.S. Department of Labor (DOL) or a DOL-recognized 
State Apprenticeship Agency; or  

(c) An applicable trainee wage rate based thereon specified in 
a DOL-certified trainee program.  

48. Procurement of Recovered Materials.  

(a) In accordance with Section 6002 of the Solid Waste 
Disposal Act, as amended by the Resource Conservation 
and Recovery Act, the Contractor shall procure items 
designated in guidelines of the Environmental Protection 
Agency (EPA) at 40 CFR Part 247 that contain the highest 
percentage of recovered materials practicable, consistent 
with maintaining a satisfactory level of competition.  The 
Contractor shall procure items designated in the EPA 
guidelines that contain the highest percentage of recovered 
materials practicable unless the Contractor determines that 
such items: (1) are not reasonably available in a reasonable 
period of time; (2) fail to meet reasonable performance 
standards, which shall be determined on the basis of the 
guidelines of the National Institute of Standards and 
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Technology, if applicable to the item; or (3) are only 
available at an unreasonable price.  

(b) Paragraph (a) of this clause shall apply to items purchased 
under this contract where: (1) the Contractor purchases in 
excess of $10,000 of the item under this contract; or (2) 
during the preceding Federal fiscal year, the Contractor: (i) 
purchased any amount of the items for use under a contract 

that was funded with Federal appropriations and was with a 
Federal agency or a State agency or agency of a political 
subdivision of a State; and (ii) purchased a total of in 
excess of $10,000 of the item both under and outside that 
contract.  
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SECTION 01151 - SPECIAL CONDITIONS 

 

The following provisions hereby supplement or extend the general conditions. 

 

1. PROJECT SITE 

 

The site is Stead Manor, a Low-Rent Public Housing complex within the City of Reno, Washoe County, State 

of Nevada, all as shown on the specifications/drawings designated as CF19 Sewer Line Replacement at Stead 

Manor, in Reno Nevada Project NV39-P001-006. 

 

2. TIME FOR COMPLETION 

 

The work shall be commenced at the time stipulated in the Notice to Proceed to the Contractor.  All work shall 

be fully completed within 90 consecutive calendar days thereafter. 

 

3. PROCUREMENT REQUIREMENTS 

 

The Contractor shall comply with the requirements of HUD Procurement Requirements as implemented in 24 

CFR 85.36.  A copy of this regulation is available upon request from RHA. 

 

4. SECURITY 

 

Contractor notified that they are responsible for the security of all materials stored on site and all equipment until 

final acceptance and release by RHA. 

 

5. CONSTRUCTION SCHEDULE 

 

In conjunction with paragraph #6 of the General Conditions of the Contract for Construction, it is the contractor’s 

responsibility to keep the RHA apprised of their weekly and daily construction schedule.  It is assumed, unless 

indicated otherwise, a scheduled workday will consist of at least eight clock hours each day.  If the 

contractor/subcontractor is not going to be on site for a whole or partial day and the contractors schedule indicates 

or can be interpreted to indicate the contractor/subcontractor is scheduled to be on site, the RHA will be notified 

no later than the start of that business day of the schedule change.  The subcontractor(s), where applicable, will 

keep the RHA informed of their schedule through the general contractor. 

 

6. COMMUNICATIONS 

 

a. All notices, demands, requests, instructions, approvals, proposals, and claims must be in writing. 

 

b. Any notice to or demand upon the Contractor shall be sufficiently given if delivered at the office 

of the Contractor stated on the signature page of the Contract or at such other office as he/she may from 

time to time designate in writing to RHA, or deposited in the United States mail in a sealed, postage-

prepaid envelope, or if delivered by electronic transfer, in each case addressed to such office. 

 

c. All papers required to be delivered to RHA, unless otherwise specified in writing to the Contractor, 

shall be delivered to the office of RHA and any notice to or demand upon RHA shall be sufficiently given 

if so delivered, or deposited in the United States mail in a sealed, postage-prepaid envelope, or delivered 

with charges prepaid to any telegraph company for transmission to said Engineer at such address, or to 

such other representatives of RHA or to such other address as RHA may subsequently specify, in writing, 

to the Contractor for such purpose. 

 

d. Any such notice shall be deemed to have been given as of the time of actual delivery; or, in the 

case of mailing, when the same was received in due course of post; or, in the case of telegrams, at the 

time of actual receipt. 
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7. SIGNS 

 

a. Subject to prior approval of RHA as to size and design, type, and location, and to local regulations, 

the Contractor and his/her subcontractors shall erect a temporary sign(s) for purposes of 

identification and controlling traffic.  The Contractor shall furnish, erect, and maintain such sign(s) 

as may be required by safety regulations and as necessary to safeguard life and property. 

 

 

 

 

 

 
 

 
Stead Manor  

Housing Authority of the City of Reno 

CF19  

Sewer Line Replacement  

[Name of Contractor] 

[Contractor Logo] 

 

 

b. The Contractor shall erect on the site of the project, at or before the start of the job, at the location 

designated by RHA, 1 sign(s) in accordance with the specifications below and conforming to the 

following general requirements: 

  

 c. Size requirements shall not be less that 4' X 6' nor larger than 8' X 8' and shall comply with local 

ordinances and/or requirements. 

  

 d. Sign(s) shall be constructed in plain view in a well-trafficked area. All EEO and wage information 

shall be posted on the sign or at the on-site contractor's office in compliance with the General Conditions 

of this Contract. 

 

e. Sign shall have a white background with black lettering.  Outside border shall be 2" red and 2" 

blue separated by 1-1/2".  RHA and Contractor shall have logos prominently placed.  RHA will accept 

submittal of draft and reserves final approval. 

 

8. JOB FACILITY 

 

a. The Contractor and his/her subcontractors may maintain such office and storage facilities on the 

site as may be necessary in the proper conduct of the work.  These facilities shall be located so as to cause 

no interference to any work being performed on the site.  RHA shall be consulted with regard to an 

acceptable location. 

 

b. The Contractor shall be solely responsible for providing adequate storage as necessary for the 

security and safety of all materials needed for satisfactory completion of the work.  Contractor shall 

consult RHA as to acceptable location for on-site storage facilities. 
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9. PROTECTION OF PERSONS AND PROPERTY 

 

a. The Contractor shall be responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the work. 

b. Contractors’ vehicles and equipment shall not be driven on lawn areas or parked in fire lanes or 

outside of designated parking areas, without prior approval of authorized RHA representative.  

Each dwelling unit shall be left secured at the completion of each workday. 

c. The Contractor with like or equal materials at no additional expense to RHA shall replace any 

property damaged in performing work. 

 d. Contractor shall provide a Construction Schedule in accordance with the General Conditions in 

sufficient detail so that the residents may be notified 48 hours in advance that the Contractor will 

be remodeling their unit.  Residents will be requested to remove all belongings from the walls and 

ceilings, assisting where possible with other personal items. 

 e. Care must be exercised to minimize the disruption to the residents’ ability to egress and ingress 

their dwelling units through out the construction. 

 

10. UTILITIES 

 

a. All utilities shall be reconnected each night in offices/dwelling   The contractor shall be solely 

responsible for providing adequate alternate gas facilities and/or other utilities service to RHA. 

b. The Contractor shall provide and pay for all electrical facilities and service for all purposes of 

power, heat, and lighting required in the course of construction under the contract, including all electrical 

energy consumed by subcontractors and others engaged in work under this contract.  The Contractor shall 

be solely responsible for safe delivery of adequate electrical service when necessary during construction. 

 

11. WATER 

 

Unless otherwise specified, the contractor shall pay for and be entirely responsible for making water available 

for all purposes of construction.  The contractor shall allow the use of water facilities to subcontractors and 

others engaged in the Work, and shall provide and install sufficient piping and hose to carry the water to every 

part of the construction. 

 

12. INSURANCE 

 

The following modifies Section 31.  a.  (2) of the General Conditions of the Contract for Construction: 

a. Claims-made Policy.  If the Contractor has a "claims-made" policy, then the following additional 

requirements apply:  the policy must be provide a "retroactive date" which must be on or before the 

execution date of the Contract; and the extended reporting period may not be less than five years following 

the completion date of the Contract. 

 

13. CONSTRUCTION WORK TIME 

 

Construction work time will be between the hours of 7:00 a.m. to 7:00 p.m. 7:00 a.m. to 5:00 p.m. inside occupied 

units. At no time can the Contractor block access to the dwelling units.  Contractor shall leave the area clean and 

free from debris at the end of a workday.  Any work to be performed on weekends or holidays must be 

coordinated at least 48 hours in advance with RHA.  RHA has the right to deny weekend and holiday work. 

 

14. PERMITS 

 

The contractor is responsible for the cost and for obtaining all city and county permits to include but not limited 

to: Demolition, Building, Inspection, Encroachment, Dust Control & Asbestos sign off from the Washoe Co. 

District Health Department.  Permits will be obtained prior to starting work a copy of the permit will be given 

to RHA.  The completed permit with appropriate inspector sign offs will be given to RHA at the completion of 

the job. 
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15. "EQUAL" CLAUSE” 

 

Whenever a material, article or piece of equipment is identified in the specifications by reference to manufacturer 

or vendor's name, trade name, catalogue number, etc., it is intended merely to establish standards.  Any material, 

article, or equipment of other manufacturers and vendors which will adequately perform the duties imposed by 

the general design will be considered equally acceptable provided the materials, article or equipment as proposed 

is, in the opinion of RHA, of equal substance and functions.  No material, article or equipment shall be purchased 

or installed by any Contractor or subcontractor without RHA written permission.  The contractor shall be solely 

responsible for obtaining and providing all information requested by RHA as necessary to determine the 

acceptability of the alternate system or equipment.   

 

All requests for alternate materials and/or methods must be submitted to RHA for approval no later than 

10 business days prior to bid opening. 

 

16. CONTRACTOR'S TITLE TO MATERIAL 

 

No materials or supplies for the work shall be purchased by the Contractor or by any subcontractor subject to 

any chattel mortgage or under a conditional sale contract or other agreement by which an interest is retained by 

the seller.  The Contractor warrants that he/she has good title to all materials and supplies used by him/her in the 

work, free from all liens, claims or encumbrances and shall provide a "Release of Lien" from all subcontractors, 

material suppliers, and others providing service or labor to this project with each request for payment. 

 

17. NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT 

 

The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for supplies 

or services (including construction and RHA rural/engineering subcontracts and those for materials, supplies, 

models, samples, or design or testing services) expected to exceed the Small Purchases threshold. 

 

18. CLEAN AIR AND WATER 

 

a. The Contractor shall certify that: 

 

i. Any facility to be used in the performance of this proposed contract is [  ]/is not [  ] listed 

on the Environmental Protection Agency List of Violating Facilities; 

 

ii. The Contractor will immediately notify the Contracting Officer, before award, of the receipt 

of any communication from the Administrator, or a designee, of the Environmental Protection 

Agency, indicating that any facility that the Contractor proposes to use for the performance of the 

contract is under consideration to be listed on the EPA List of Violating Facilities; and 

 

iii. The Contractor will include a certification substantially the same as this certification, 

including this paragraph (c), in every nonexempt subcontract. 

 

b. Definitions 

 

i. "Air Act", as used in this clause, means the Clean Air Act (42 USC 7401 et seq.). 

 

ii. "Clean Air Standards", as used in this clause means 

 

(1). Any enforceable rules, regulations, guidelines, standards, limitations, orders, 

controls prohibitions, work practices, or other requirements combined in, issued under, or 

otherwise adopted under the Air Act or Executive Order 11738; 

 

(2). An applicable implementation plan as prescribed in Section 1109(d) of the Air Act 

(42 USC 7410d); 
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(3). An approved implementation procedure or plan under Section 111(c) or Section 

111(d) of the Air Act (42 USC 7411(c) or (d)); or 

 

(4). An approved implementation procedure under Section 1129(d) of the Air Act (42 

USC 7412(d)). 

 

iii  "Clean Water Standards", as used in this clause, means any enforceable limitation, control, 

condition, prohibition, standard, or other requirement promulgated under the Water Act or 

contained in a permit issued to a discharger by the Environmental Protection Agency or by a State 

under an approved program, as authorized by Section 402 of the Water Act (33 USC 1342), or by 

local government to ensure compliance with pretreatment regulations as required by Section 307 

of the Water Act (33 USC 1317). 

 

iv  "Compliance", as used in this clause, means compliance with: 

 

(1). Clean air or water standards; or 

 

(2). A schedule or plan ordered or approved by a court of competent jurisdiction, the 

Environmental Protection Agency, or an air or water pollution control agency under the 

requirements of the Air Act or Water Act and related regulations. 

 

v. "Facility", as used in this clause, means any building, plant, installation, structure, mine, 

vessel, or other floating craft, location or site of operations, which is owned, leased, or supervised 

by a Contractor or subcontractor in the performance of this contract or subcontract.  A location or 

site shall be deemed a facility except when the Administrator or a designee, or the Environmental 

Protection Agency, determines that independent facilities are collocated in one geographical area. 

 

vi. "Water Act", as used in this clause, means Clean Water Act (33 USC 1251 et seq.). 

 

c. The Contractor agrees: 

 

i. To comply with all the requirements of Section 114 of the Clean Air Act (42 USC 7414) 

and Section 308 of the Clean Air Act (33 USC 1318) relating to inspection, monitoring, entry, 

reports, and information, as well as other requirements specified in Section 114 and Section 308 

of the Air Act and the Water Act, and all regulations and guidelines issued to implement those acts 

before the award of this contract; and 

 

ii. That no portion of the work required by this prime contract will be performed in a facility 

listed on the Environmental Protection Agency List of Violating Facilities on the date when this 

contract was awarded unless and until the EPA eliminates the name of the facility from the listing; 

and 

 

iii. To use the best efforts to comply with clean air standards and clean water standards at the 

facility in which the contract is being performed; and 

 

iv. To insert the foregoing clauses into any non-exempt subcontract, including this 

subparagraph. 
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19. ENERGY POLICY AND CONSERVATION ACT 

 

The Contractor must meet the mandatory energy efficiency standards as required by the Energy Policy and 

Conservation Act (Pub.L. 94-163).  The "Covered Product" shall meet the highest energy efficiency requirements 

in accordance with industry performance standards.  "Covered Product,” means a consumer product, which 

includes but is not limited to central air conditioners, freezers, furnaces, and water heaters.   

Copies of the standards can be obtained from the list identified in the NLVHA's project manual, dated December 

1989, page 01090-4 under the trade association names and titles section. 

 

20. SITE CLEAN UP 

 

Contractor is responsible for the removal and disposal of all construction debris.  Job site shall be left clean and 

secure at the end of each workday.  Contractor is responsible for the removal of graffiti from project sign(s), 

storage containers, and/or any other item or structure belonging to the contractor.  Graffiti must be removed 

within 24 hours. 

 

21. STANDARD SPECIFICATIONS 

 

All work for this project shall conform to requirements of the Standard Specifications for Public Works 

Construction (Orange Book), Latest Edition, Parts 2 and 3, except as modified herein; and Sierra Pacific Gas 

Distribution and Construction Standards, Truckee Meadows Water Authority Water Distribution Standards latest 

edition, with attachments and revision to said guide.   

 

22. RHA SPECIFICATIONS 

 

A copy of the RHA specification book for this project will be on site with contractor / employees doing work on 

this project anytime work is being done. 

 

 

Note: Bid Bond required if bid exceeds $25,000 for a CFP project or $100,000 for a non-HUD project  

Performance and Payment Bonds required for all HUD projects that exceed $25,000. 

 

 

END OF SECTION 01151 SPECIAL CONDITIONS  
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SECTION 01370-SCHEDULE AMOUNTS FOR CONTRACT PAYMENTS 

 

 

GENERAL  The general provisions of the Contract, including General Conditions, Special Conditions, and 

the requirements of Division 00 and 01, apply to all work specified. 

 

REQUIREMENTS INCLUDED  

 

a. The Contractor shall submit for approval of RHA a Schedule of Amounts for Contract Payments, 

per HUD form 51000 within ten days of notification of contract award.  This detailed breakdown of the 

contract price shall show principal divisions of the Work per the Master List of Items format and shall 

be subdivided in such detail as is necessary to support the cost of each item. 

 

b. Upon request of RHA, support the values with data, which will substantiate their correctness. 

 

c. Upon request the RHA will provide a disk with the format in PDF.  The Schedule of Amounts for 

Contract Payments shall be used as the basis for approving the Contractor's Periodic Estimate of Partial 

Payment Request. 

 

RELATED REQUIREMENTS  

 

a. Document HUD-5370: General Conditions for Construction - Public Housing Program 

 

b. Document: Special Conditions 

 

c. Section 01152: Application for Payment 

 

d. Section 01153: Change Order Procedure 

 

SUBMISSION OF THE SCHEDULE OF AMOUNTS FOR CONTRACT PAYMENTS  

 

a. The Contractor shall prepare and submit to the PHA within ten days of notification of contract award a 

Schedule of Amounts for Contract Payments, HUD form 51000 with all project information and 

columns 1 through 7 completed.   

 

b. If there are multiple sites a separate form will be submitted for each site. 

 

c. The Schedule shall list the installed value of the component parts of the Work in sufficient detail 

to serve as a basis for computing values for progress payments during construction. 

 

d. Follow the Master List of Items on 2nd page of form HUD 51000 format for separating each work 

item.  Identify each line with the number and title of the respective major section of the specifications. 

 
e. For each major line item, list sub-values of major products or operations under the item.  Contractor 

profit and overhead shall be separated into two separate line items under General Conditions and shall 

indicate percentage of total work the value represents. 

 

f. The sum of all values listed in the Schedule shall equal the total Contract Sum. 
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INSTRUCTIONS FOR COMPLETION OF SCHEDULE OF AMOUNTS FOR CONTRACT 

PAYMENT  

 

a. Instructions for preparing the Schedule are given below.  A separate form 51000 is required for 

each project site and prime contract. 

 

i. Heading Enter all identifying information required for both forms. 

 

ii. Columns 1 In column 1 enter the division numbers following the Master List of Items on 2nd 

page of form HUD 51000 format.   

 

b. Master List of Items Format.  The attached List contains a basic item into which any construction 

contract may be subdivided for the purpose of preparing the Construction Progress Schedule and the 

Periodical Estimates for Partial Payments.  Only those items shall be selected which apply to the 

particular contract.  To ensure uniformity, no change shall be made in the division numbers.  Items 

subdivided.  In the Contractor's breakdown, against which all periodical estimates will be checked prior 

to payment, each major item must be subdivided into sub-items exactly pertinent to the project involved 

and in full agreement with the Contractor's intended basis for requesting monthly payments. 

 

i. Column 2.  Enter the description of item referred to in column 1.   

 

ii. Column 3.  Enter the total quantity for each item of each principal division of work listed in 

the breakdown.   

 

iii. Column 4.  Enter the appropriate unit of measure for each sub-item of work opposite the 

quantities described in column 3, such as "sq. ft.," "cu. yd.," "tons," "lb.," "lumber per M/BM," 

"brickwork per M," etc., applicable to the particular sub-item.  Items shown as "lump sum" or equivalent 

basis will be paid for only on completion of the whole item and not on a percentage of completion basis. 

 

iv. Column 5.  Enter the unit price, in place, of each sub-item of work. Enter the amount of each 

sub-item obtained by multiplying the quantities in column 2 by the corresponding unit prices in Column 

4. 

 

v. Column 6.  Enter the amount of each sub-item obtained by multiplying the quantities in column 

3 by the corresponding unit prices in column 5.   

 

vi. Column 7.  Enter the amount of the item as bid. 

 

c. The "Schedule of Amounts of Contract Payments" shall be signed and dated in the space provided 

on each sheet of the form by the individual who prepared the breakdown. 

 

d. The PHA/IHA/RHA will furnish blank forms if needed.  The breakdown of main items is minimum 

and not intended to be complete.  Prepare the breakdown to conform to the exact requirements of the 

contract involved.   

 

END OF SECTION 01370 SCHEDULE FOR CONTRACT PAYMENTS 
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SECTION 01152  - APPLICATION FOR PAYMENT 

 
GENERAL.  The following provisions hereby modify, amplify or supplement the General Conditions, 

Supplemental Conditions, Special Conditions and the requirements of Division 00 and 01 of the Contract and 

apply to all work specified. 

 

1. REQUIREMENTS INCLUDED 

 

a. Submit Periodic Estimates of Partial Payment to RHA in accordance with the General Conditions 

of the Contract no later than the 1st or 15th day of each month.  When the 1st or 15th day of the month 

occurs on a weekend or a holiday, the periodic estimate for partial payment must be received no later than 

the next business day.  Failure to submit requests to RHA by the day indicated will cause delays in 

payment beyond the control of RHA.  It is highly recommended to submit Periodic Estimates of Partial 

Payment at least three (3) business days prior to receipt deadline to prevent errors on request delaying 

submission.  RHA is not responsible if requests with errors are received last minute and do not make 

accounts payable cut off dates. 

 

b. Payments under this contract shall be withheld until the Contractor and all subcontractors have 

complied with their obligations under the Conditions of this contract regarding payment of the applicable 

wage rates and submission of weekly certified payroll reports, and until such payrolls have been reviewed 

and approved. 

 

2. RELATED REQUIREMENTS 

 

a. General Conditions for Construction-Public Housing Program, HUD 5370, Article 6. 

b. Section 01000: Schedule of Amounts for Contract Payments 

c. Section 01700: Contract Closeout 

 

3. PREPARATION OF PERIODIC ESTIMATE FOR PARTIAL PAYMENT 

 

a. Prepare three original, itemized, typed sets of the Periodic Estimate for Partial Payment: HUD-

51001 front and back.  Attach all documentation required by RHA for each original substantiating the 

values indicated, as applicable and herein prescribed. 

 

i. Complete all required information regarding identification of the project and period covered 

by this payment request. 

 

ii. Complete Item numbers, and descriptions as previously approved on the Schedule of 

Amounts for Contract Payments.  Under Column 3, indicate the percentage completion and value, 

rounded to the nearest whole dollar, of completed work as of the end period indicated at the top of 

the form or, if all work for the item has been completed, indicate the date that all work for that 

particular item was completed and the total value of the work as approved on the Schedule of 

Amounts for Contract Payments.  Use additional sheets, if required, to show all work items.  The 

bottom of each sheet shall be numbered sequentially.   
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4. SUBSTANTIATING DATA FOR REQUESTS FOR PAYMENT 

 

a. The Contractor shall submit a cover letter with information identifying the project, payment request 

number, and detailed list of attachments.  (Sample Cover Letter*) 

 

 * I hereby certify, to the best of my knowledge and belief, that- 

 

(1) The amounts requested are only for performance in accordance with the specifications, terms, 

and conditions of the contract; 

 

(2) Payments to subcontractors and suppliers have been made from previous payments received 

under the contract, and timely payments will be made from the proceeds of the payment 

covered by the certification, in accordance with subcontract agreements; and  

 

(3) This request for progress does not include any amounts, which the prime contractor intends to 

withhold or retain from a subcontractor or supplier in accordance with the terms and conditions 

of the subcontract.  

 

         

(Name)        

         

(Title)         

         

(Date)         

 

b. A HUD form 51001 Periodic Estimate for Partial Payment with the front and back pages completed 

will be submitted at every payment request.  An RHA form 51000 with column 1-15 completed may be 

submitted in place of the front page of the HUD form 51001. 

 

c. A Schedule of the Change Orders shall be attached reflecting all approved change orders and other 

information as required by the form. 

 

d. Schedule of Materials Stored, HUD-51003, and Summary of Materials Stored, HUD-51004, must 

be provided if reimbursement is requested by the Contractor for the materials purchased for the Project.  

Evidence of expenditures may be requested to substantiate the indicated values.  The Contractor shall be 

required to inventory, with a representative of RHA, all materials reported and for which payment is 

requested. 

 

5. SUBMITTAL PROCEDURE 

 

a. Submit Periodic Estimates for Partial Payment in the number specified in paragraph 1a to RHA no 

later than the 1st or 15th day of each month following Notice to Proceed.  It is highly recommended to 

submit Periodic Estimates of Partial Payment at least three (3) business days prior to receipt deadline to 

prevent errors on request delaying submission.  RHA is not responsible if requests with errors are received 

last minute and do not make accounts payable cut off dates. 

 

b. Upon a determination by the RHA that the Payment Requests are properly completed and correct, 

and that all required attachments are properly completed and substantiated, all sets shall be forwarded to 

RHA finance department for approval and processing. 

 

c. The Owner shall review all requests and seek approval for payment as may be necessary to comply 

with federal regulations. 

 

 d. Upon completion one copy shall be returned to the Contractor. 
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6. PERIODIC ESTIMATES OF PARTIAL PAYMENT-FINAL AND RETENTION 

 

a. Upon the receipt of the Concurrence of Substantial Completion cover letter issued by RHA the 

contractor can submit the final Periodic Estimate for Partial Payment and the Certificate of Substantial 

Completion upon receipt by RHA of the contractor Certificate of Substantial Completion the final Periodic 

Estimate for Partial Payment will be processed. 

 

b. The release of retention request can be submitted by the contractor and processed by RHA when 

the RHA issues the Final Punch List Concurrence Letter and the contractor has provided all required 

closing documents. 

 

 

END OF SECTION 01152 APPLICATION FOR PAYMENT 
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CONDITIONAL WAIVER AND RELEASE 

UPON PROGRESS PAYMENT 

 

 

Owner Name: _________________________________________________                                                                                                   

 

Project Name: _________________________________________________ 

 

Project Location: _______________________________________________ 

 

Periodic Estimate Number: _______________________________________ 

 

Payment Amount: ______________________________________________ 

 

 

1. Upon receipt by the undersigned of a check in the above referenced Payment 

Amount payable to the undersigned, and when the check has been properly 

endorsed and has been paid by the bank on which it is drawn, this document 

becomes effective to release and the undersigned shall be deemed to waive any 

notice of lien, any private bond right, any claim for payment and any rights under 

any similar ordinance, rule or statute related to payment rights that the 

undersigned has on the above described Property to the following extent: 

 

2. This release covers a progress payment for the work, materials or equipment furnished by the 

undersigned to the Property or to the Undersigned's Customer which are the subject of the 

Invoice or Payment Application, but only to the extent of the Payment Amount or such 

portion of the Payment Amount as the undersigned is actually paid, and does not cover any 

retention withheld, any items, modifications or changes pending approval, disputed items and 

claims , or items furnished that are not paid. Before any recipient of the document relies on it, 

(s)he should verify evidence of payment to the undersigned. The undersigned warrants that he 

either has already paid or will use the money received from this progress payment promptly 

to pay in full all laborers, subcontractors, materialmen and suppliers for all work, materials 

or equipment that are the subject of this waiver and release. 

 

 

IN WITNESS WHEREOF, the undersigned has signed and sealed this instrument  

 

this           day of                     , 20     . 

 

 

                                                                                

(SEAL) 

       (Company Name) 

 

By:    

(Name of Contractor/Subcontractor) 

 

 

Title:     
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RELEASE OF LIEN 

 

 

 

 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

 

 

1. The undersigned certifies that all work required under this contract will be performed in accordance 

with the terms thereof, and that there will be no unpaid claims for materials, supplies or equipment 

and no claims of laborers or mechanics for unpaid wages arising out of the performance of this 

contract. 

 

 

2. That, in consideration of the payment of the amount of this contract, the undersigned does hereby 

release RHA from any and all claims arising under or by virtue of this contract, provided, however 

that if for any reason RHA does not pay in full the amount stated, said deduction shall not affect the 

validity of this release. 

 

 

 

IN WITNESS WHEREOF, the undersigned has signed and sealed this instrument  

 

this           day of                     , 20     . 

 

 

 

 

By:    

(Name of Contractor/Subcontractor) 

 

 

Title:    (SEAL) 

 

 

Date:    
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Schedule of Amounts for 

Contract Payments 

U.S. Department of Housing 

And Urban Development 

Office of Public and Indian Housing 

OMB Approval No. 2577-0157 

(Exp. 03/31/2020)) 

No progress payments shall be made to the contactor unless a schedule of amounts for contract payments in accordance 
with the construction contract is received.   

Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing 
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection 
of information. This agency may not conduct or sponsor, and a person is not required to respond to, a collection of information unless 
that collection displays a valid OMB control number.   
Construction practices and HUD administrative requirements establish the need that HA’s maintain certain records or submit certain 
documents in conjunction with the oversight of the award of construction contracts for the construction of new low-income housing 
developments or modernization of existing developments. These forms are used by HA’s to provide information on the construction 
progress schedule and schedule of amounts for contract payments. Responses to the collection of information are required to obtain a 
benefit or to retain a benefit. The information requested does not lend itself to confidentiality. 
 

Project Name and Location 

      

Project Number 

      

Name, Address, and Zip Code of Contractor 

      

Nature of Contract 

      

Contract Number 

      

Approved for Contractor by 

      

Title 

      

Date (mm/dd/yyyy) 

      

Approved for Architect by 

      

Title 

      

Date (mm/dd/yyyy) 

      

Approved for Owner by 

      

Title 

      

Date (mm/dd/yyyy) 

      

Item 

No. 

(1) 

Description of Item 

(2) 

Quantity 

(3) 

Unit of 

Measure 

(4) 

Unit Price 

in Place 

95) 

Amount of 

Sub-Item 

(6) 

Amount of 

Principal Item 

(7) 

                                        

                                        

                                        

                                        

                                        

                                        

                                        

                                        

                                        

                                        

                                        

                                        

                                        

Total Amount of Contract or Carried Forward $      

To the best of my knowledge, all the information stated herein, as well as any information provided in the accompaniment herewith, is true 

and accurate. Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 

U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 3802) 

Signature of authorized representative 
 

Date signed (mm/dd/yyyy) 

      

Previous editions are obsolete Page 1 of        
Form HUD-51000 (1/2014) 
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Instructions for Preparation of form HUD-51000 
 

1.  A separate breakdown is required for each project and prime 

contract instructions for preparation are given below. 

a. Heading. Enter all identifying information required for both 

forms.  

b. Columns 1 and 2. In column 1, enter the item numbers 
starting with No. 1, and in column 2 enter each principal 
division of work incorporated in the contract work.  
(1) Master List. The Master list contains the basic items 

into which any construction contract may be 
subdivided for the purpose of preparing the 
Construction Progress Schedule and the Periodical 
Estimates for Partial Payments. Only those items shall 
be selected which apply to the particular contract. To 
ensure uniformity, no change shall be made in the item 
numbers. Generally, about 25 to 40 major items 
appear in a contract.  

(2)  Items Subdivided. In the Contractor's breakdown, 
against which all periodical estimates will be checked 
prior to payment, each major item must be subdivided 
into sub-items pertinent to the project involved and in 
agreement with the Contractor's intended basis for 
requesting monthly payments.  

 
 
 
 

 
 
 
c. Column 3. Enter the total quantity for each sub-item of each 

principal division of work listed in the breakdown.  
d. Column 4. Enter the appropriate unit of measure for each 

sub-item of work opposite the quantities described in 
column 3, such as “sq. ft.,” “cu. yd.,” “tons,” “lb.,” “lumber per 
M/BM,” “brickwork per M,” etc., applicable to the particular 
sub-item. Items shown on “lump sum” or equivalent basis 
will be paid for only on completion of the whole item and not 
on a percentage of completion basis.  

e. Column 5. Enter the unit price, in place, of each sub-item 
of work.  

f. Column 6. Enter the amount of each sub-item obtained by 
multiplying the quantities in column 3 by the corresponding 
unit prices in column 5.  

g. Column 7. Enter the amount of principal item only, obtained 
by adding the amounts of all sub-items of each principal 
division of work listed in column 6. Continue with the 
breakdown on form HUD-51000.  

h.  The “Schedule of Amounts for Contract Payments” shall be 
signed and dated in the space provided at the bottom of 
each sheet of the form by the individual who prepared the 
breakdown for the Contractor.  

2. The minimum number of copies required for each submission for 

approval is an original and two copies. When approved, one fully 

approved copy will be returned to the Contractor.  

Master List of Items      

Item No.  Division of Work  Item No.  Division of Work  
Item 
No.  

Division of Work  

1  Bond  20  Rough Carpentry   Site Improvements  

2  General Conditions \1  21  Metal Bucks  44  Retaining Walls  

3  Demolition & Clearing  22  Caulking  45  Storm Sewers  

 23  Weatherstripping  46  Sanitary Sewers  

 Structures  24  Lath & Plastering-Drywall  47  Water Distribution System  

4  General Excavation  25  Stucco  48  Gas Distribution System  

5  Footing Excavation  26  Finish Carpentry  49  Electrical Distribution System  

6  Backfill  27  Finish Hardware  50  Street & Yard Lighting  

7  Foundation Piles & Caissons  28  Glass & Glazing  51  Fire & Police Alarm System  

8  Concrete Foundations  29  Metal Doors  52  Fire Protection System  

9  Concrete Superstructures  30  Metal Base & Trim  53  Street Work  

10  Reinforcing Steel  31  Toilet Partitions  54  Yard Work  

11  Waterproofing & Dampproofing  32  Floors  55  (Other)  

12  Spandrel Waterproofing  33  Painting & Decorating  56  (Other)  

13  Structural Steel  34  Screens    

14  Masonry  35  Plumbing   Equipment  

15  Stonework  36  Heating  57  Shades & Drapery Rods  

16  Miscellaneous & Ornamental 
Metal  

37  Ventilating System  58  Ranges  

17  Metal Windows  38  Electrical  59  Refrigerators  

18  Roofing  39  Elevators  60  Kitchen Cabinets & Work Tables  

19 Sheet Metal  40  Elevator Enclosures—Metal  61  Laundry Equipment  

 41  Incinerators—Masonry & 
Parts  

62  (Other)  

 42  (Other)    

 43  (Other)  63  Punch List \2  

   64  Lawns & Planting  

1  General Conditions should be 3% to 5% of contract amount.  
2  Punch List should be approximately 1/2 of 1% or $30 per dwelling unit, whichever is greater.  

 

Previous editions are obsolete  
form HUD-51000 (1/2014)  
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Periodic Estimate for 
Partial Payment 

 
 
 
 
U.S. Department of Housing 
and Urban Development 
Office of Public and Indian Housing 

 
 
 
 

OMB Approval No. 2577-0157 
(exp. 3/31/2020) 

 

Submit original and one copy to the Public Housing Agency. 
Complete instructions are on the back of this form. 

Public reporting burden for this collection of information is estimated to average 3.5 hours per response, including the time for 
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing 
the collection of information. This agency may not conduct or sponsor, and a person is not required to respond to, a collection of 
information unless that collection displays a valid OMB control number. This information is collected under the authority of Section 
6(c) of the U.S Housing Act of l937 and HUD regulations. HAs are responsible for contract administration to ensure that the work for 
project development is done in accordance with State laws and HUD requirements. The contractor/subcontractor reports provide 
details and summaries on payments, change orders, and schedule of materials stored for the project The information will be used to 
ensure that the total development costs, identified in the ACC, are kept as low as possible and consistent with HUD construction 
requirements. Responses to the collection are necessary to obtain a benefit. The information requested does not lend itself to 
confidentiality. 
Name of Public Housing Agency  

      

Periodic Estimate Number 

      

Period  
From (mm/dd/yyyy) To mm/dd/yyyy) 

      

Location of Project 

      

Project Number 

      

Name of Contractor 

      

Contract Number 

      

Item Number 
(1) 

Description of Item 
(2) 

Completed to Date 
(3) 

            $       

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

Value of Contract Work Completed to Date (Transfer this total to line 5 on back of this sheet) $       
Previous editions are obsolete  form HUD-51001 

(1/2014) 
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Instructions 

Headings. Enter all identifying data required. Periodic estimates 

must be numbered in sequence beginning with the number 1. 

Columns 1 and 2. The "Item Number" and "Description of Item" must 

correspond to the number and descriptive title assigned to each 

principal division of work in the "Schedule of Amounts for Contract 

Payments “form HUD-51000. 

Column 3. Enter the accumulated value of each principal division of 

work completed as of the closing date of the periodic estimate. Enter 

the total in the space provided. 

 

Certifications. The certification of the contractor includes the analysis of 

amounts used to determine the net balance due. In the first paragraph, enter 

the name of the Public Housing Agency, the contractor, and the date of the 

contract. Enter the calculations used in arriving at the "Balance Due This 

Payment" on lines 1 through 16. 

Enter the contractor's name and signature in the certification following line 

16. 

 

The latter portion of this certification relating to payment of legal rates of 

wages, is required by the contract before any payment may be made. 

However, if the contractor does not choose to certify on behalf of his/her 

subcontractors to wage payments made by them, he/she may modify the 

language to cover only himself /herself and attach a list of all 

subcontractors who employed labor on the site during the period covered 

by the Periodic Estimate, together with the individual certifications of 

each. 

Certification of the Contractor or Duly Authorized Representative 
 
According to the best of my knowledge and belief, I certify that all items and amounts shown on the other side of this form are correct; that all work has 
been performed and material supplied in full accordance with the items and conditions of the contract between the (name of owner) 
       and (contractor)_________________________________________________________  
dated (mm/dd/yyyy)       , and duly authorized deviations, substitutions, alterations, and additions; that the following is a true and correct 
statement of the Contract Account up to and including the last day of the period covered by this estimate, and that no part of the "Balance Due 
This Payment" has been received. 

 1. Original Contract Amount $      ________ 

Approved Change Orders: 

 2. Additions (Total from Col. 3, form HUD-51002)  $        

 3. Deductions (Total from Col. 5, form HUD-51002)  $        (net) $        

 4. Current Adjusted Contract Amount (line 1 plus or minus net)  $      ________ 

Computation of Balance Due this Payment 

 5. Value of Original Contract work completed to date (from other side of this form)  $      ________ 

Completed Under Approved Change Orders 

 6. Additions (from Col. 4, form HUD-51002) $        

 7. Deductions (from Col.5, form HUD-51002) $        (net) $        

 8. Total Value of Work in Place (line 5 plus or minus net line 7)  $      ________ 

 9. Less: Retainage,       %  $        

 10. Net amount earned to date (line 8 less line 9)         

 11. Less: Previously earned (line 10, last Periodic Estimate)        

 12. Net amount due, work in place (line 10 less line 11) $      ________ 

Value of Materials Properly Stored 

 13. At close of this period (from form HUD-51004)  $        

 14. Less: Allowed last period  $        

 15. Increase (decrease) from amount allowed last period  $        

 16. Balance Due This Payment  $       _______ 

I further certify that all just and lawful bills against the undersigned and his/her subcontractors for labor, material, and equipment employed in the 

performance of this contract have been paid in full in accordance with the terms and conditions of this contract, and that the undersigned and his/her 

subcontractors have complied with, or that there is an honest dispute with respect to, the labor provisions of this contract. 

 
Name of Contractor 

      

Signature of Authorized Representative 
 

Title 

      

Date (mm/dd/yyyy) 

      

Certificate of Authorized Project Representative and of Contracting Officer 

Each of us certifies that he/she has checked and verified this Periodic Estimate No.       ; that to the best of his/her knowledge and 

belief it is a true statement of the value of work performed and material supplied by the contractor; that all work and material included in this estimate 

has been inspected by him/her or by his/her authorized assistants; and that such work has been performed or supplied in full accordance with the 

drawings and specifications, the terms and conditions of the contract, and duly authorized deviations, substitutions, alterations, and additions, all of 

which have been duly approved. 

We, therefore, approve as the "Balance Due this Payment" the amount of $       . 

 
Authorized Project Representative 

      

Date (mm/dd/yyyy) 

      

Contracting Officer 

      

Date (mm/dd/yyyy) 

      

Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 
3729, 3802) 

Previous editions are obsolete  form HUD-51001 (1/2014) 
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Schedule of 
Change Orders 

U.S. Department of Housing 
and Urban Development 
Office of Public and Indian Housing 

OMB Approval No. 2577-0157 
(exp. 3/31/2020) 

 

Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, 

searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency 

may not conduct or sponsor, and a person is not required to respond to, a collection of information unless that collection displays a valid OMB control 

number. 

This information is collected under the authority of Section 6(c) of the U.S Housing Act of l937 and HUD regulations. HAs are responsible for contract 

administration to ensure that the work for project development is done in accordance with State laws and HUD requirements. The 

contractor/subcontractor reports provide details and summaries on payments, change orders, and schedule of materials stored for the project The 

information will be used to ensure that the total development costs, identified in the ACC, are kept as low as possible and consistent with HUD 

construction requirements. Responses to the collection are necessary to obtain a benefit. The information requested does not lend itself to 

confidentiality. 
Instructions: Contractors use this form for reporting the details of approved Change Orders. Attach an original (or a opy) to each copy of the Periodic 

Estimate for Partial Payment (form HUD-51001) submission, and send to the Public Housing Agency. Complete all entries. Only Change Orders which 

bear the signatures required by the contract are to be recorded. 

Name of Public Housing Agency 

      

Supporting Periodic Estimate 
for Partial Payment Number 

      

Period 
From (mm/dd/yyyy)  to (mm/dd/yyyy) 

      

Location of Project 

      

Project Number 

      

Name of Contractor 

      

Contract Number 

      

Approved Change Orders Additions Deductions 
Change Order 

Number 
(1) 

Dated 
(mm/dd/yyyy) 

(2) 

Total Amount 
of Change Order 

(3) 

Value of Work 
Completed to Date 

(4) 

Total Amount 
of Change Order 

(5) 

            $       $       $       

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

                              

Totals $       $       $       
Authorized Project Representative 
 

Date (mm/dd/yyyy) 

      

   Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C 
 . 3729, 3802) 

Previous editions are obsolete. 

 
form HUD-51002 (1/2014) 

.1 
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Schedule of Materials Stored U.S. Department of Housing 
and Urban Development 
Office of Public and Indian Housing 

OMB Approval No. 2577-0157 
(exp. 3/31/2020) 

 

Public reporting burden for this collection of information is estimated to average 1.5 hours per response, including the time for reviewing instructions, 
searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may 
not conduct or sponsor, and a person is not required to respond to, a collection of information unless that collection displays a valid OMB control number. 

This information is collected under the authority of Section 6(c) of the U.S Housing Act of l937 and HUD regulations. HAs are responsible for contract 
administration to ensure that the work for project development is done in accordance with State laws and HUD requirements. The contractor/subcontractor 
reports provide details and summaries on payments, change orders, and schedule of materials stored for the project The information will be used to ensure 
that the total development costs, identified in the ACC, are kept as low as possible and consistent with HUD construction requirements. Responses to 
the collection are necessary to obtain a benefit. The information requested does not lend itself to confidentiality. 

Instructions: This form is to be used to support the Periodic Estimate for Partial Payment (form HUD-51001). The contractor must prepare a separate 
schedule for his/her materials and for those of his/her subcontractors. Attach an original (or a copy ) to each copy of the Summary of Materials Stored 
(form HUD-51004). Enter all identifying data and list materials stored. The listing of materials stored must correspond to the arrangement established 
on the Schedule of Contract Payments (form HUD-51000) and each item will be keyed by corresponding item number. This form must be signed as noted. 

Name of Public Housing Agency 

      

Supporting Periodic Estimate 
for Partial Payment Number 

      

Period 
From (mm/dd/yyyy) To (mm/dd/yyyy) 

      

Name and Location of Project 

      

Project Number 

      

Name of General Contractor 

      

Contract Number 

      

Name of Subcontractor 

      

Subcontract Number 

      

Item Number* Description and Quality Quantity Unit of Measure Unit Price at 
Site 

Total Price 

Amount Carried Forward $      

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

                                    

Total Amount or Amount Carried Forward $       

Prepared by (Contractor's Representative) 

      

Date (mm/dd/yyyy) 

      

Checked by (Owner's Representative) 

      

Date (mm/dd/yyyy) 

      

Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 
3802) 

As identified in Schedule of Amounts for Contract Payments, form HUD-51000. 
Previous editions are obsolete 

form HUD-51003 (1/2014) 
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 Summary of Materials Stored U.S. Department of Housing 
and Urban Development 
Office of Public and Indian Housing 

OMB Approval No. 2577-0157 
(exp. 3/31/2020) 

Public reporting burden for this collection of information is estimated to average 2.5 hours per response, including the time for 
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing 
the collection of information. This agency may not conduct or sponsor, and a person is not required to respond to, a collection of 
information unless that collection displays a valid OMB control number.  

This information is collected under the authority of Section 6(c) of the U.S Housing Act of l937 and HUD regulations. HAs are 
responsible for contract administration to ensure that the work for project development is done in accordance with State laws and 
HUD requirements. The contractor/subcontractor reports provide details and summaries on payments, change orders, and 
schedule of materials stored for the project The information will be used to ensure that the total development costs, identified in the 
ACC, are kept as low as possible and consistent with HUD construction requirements. Responses to the collection are necessary 
to obtain a benefit. The information requested does not lend itself to confidentiality. 
Instructions: This form is for the Contractor to summarize the value of materials stored at the site (as shown on the schedule, 
form HUD-51003). Use a separate line for the contractor and each of his/her subcontractors. Prepare an original and one copy, 
attach form HUD-51003, and send to the Public Housing Agency with the Periodic Estimate for Partial Payment, form HUD-51001. 
Payment Value. No more than 90 percent of the estimated value of the stored materials will be allowed, and only the net amount 
will be carried to line 13 on the back of the Periodic Estimate for Partial Payment, form HUD-51001. 
Signatures. This form must be signed by those employees of the contractor and of the Public Housing Agency who prepare and 
check the Schedule of Materials Stored, form HUD-51003. 
Name of Public Housing Agency 

      

Supporting Periodic Estimate 

for Partial Payment Number 

      

Period 

From (mm/dd/yyyy) To (mm/dd/yyyy) 

      

Location of Project 

      

Project Number 

      

Name of General Contractor 

      

Contract Number 

      

Name of General Contractor or Subcontractor  Amounts 

General Contractor 

      

$       

Subcontractors 

      

$       

 Total $       

 Less 10% $       

 Net $       

Prepared by 

      

Date (mm/dd/yyyy) 

      

Checked by 

      

Date (mm/dd/yyyy) 

      

I certify that I or my authorized representatives have examined and checked in detail the invoices representing the cost of materials set 

forth in appended "Schedule of Materials Stored", form HUD-51003, dated (mm/dd/yyyy)      

  

submitted by        consisting of        sheets with an indicated cost 

of $       , and find that the net unit prices set forth in the schedule are the same or less than the invoices 

examined, and that such materials were suitably stored at the site of the development as of (date)(mm/dd/yyyy)       . 
Name of Owner 

      

By (Authorized Representative) 

      

Title 

      

Date (mm/dd/yyyy) 

      

Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 
3802) 
Previous editions are obsolete form HUD-51004 (01/2014) 
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SECTION 01153  - CHANGE ORDER PROCEDURE 
 

 

GENERAL.  The following provisions hereby modify, amplify or supplement the General Conditions, Supplemental 

Conditions, Special Conditions of the Contract and the requirements of Divisions 00 and 01, and apply to all work 

specified.  Definitions of terms may be found in the General Conditions. 

 

1. REQUIREMENTS INCLUDED 

 

a. Procedures for the Contractor and/or RHA to make changes in the scope of work, method of construction, 

the contract sum, the contract completion time, or any combination thereof, as may be required following 

execution of the Contract in accordance with the General Conditions and governing program regulations. 

 

b.  The Contractor shall comply with the terms and conditions of the General Conditions of the Contract with 

special attention to Sections 9, 10, 11, 12, and 14. 

 

c.  Procedures for preparing approvable estimated values of proposed work, actual values for time delays, and 

other substantiating data.  The Contractor shall comply with the requirements of 24 CFR 85.36. 

 

d.  Procedures for initiating disputes involving change orders. 

 

2. RELATED REQUIREMENTS 

 

a.  Document - Change Order 

b.  Document HUD-51002 (11/70) - Schedule of Change Orders 

c.  Document HUD-5370 (1/87) - General Conditions for Construction - Public Housing Program 

d. Document HUD-52554 (1/87) - Supplement to the General Conditions of the Contract for Construction 

e.  Document - Special Conditions 

f.  Section 00113 - Labor Compliance 

g.  Section 01152 - Application for Payment 

 

3.  REFERENCES 

 

a.  HUD Federal Procurement Requirements, 24 CFR 85.36 

b.  Housing Authority of the City of Reno Procurement Policy 

c.  Housing Authority of the City of Reno Procurement Procedure 

 

4.  SUBMIT CHANGE ORDER PROPOSAL 

 

a.  Failure of the Contractor to notify the Contracting Officer of the RHA in writing of a change or need for 

change in the character of work and his/her subsequent performance of said work shall be considered as a waiver 

thereof on the part of the Contractor to any right for payment of costs associated with correction of conditions 

from the point that such knowledge reasonably should have become apparent to the Contractor.  No contract 

adjustments which result in a benefit to the Contractor will be allowed unless the Contractor has provided the 

required written notice. 

 

i. All submittals shall contain sufficient information to document compliance with the requirements 

of this Section, the General Conditions, and the procurement requirements set out in 24 CFR 85.36. 

 

ii. The Contractor shall submit the name and title of the individual authorized to execute change orders 

and who is responsible for informing all affected trades in the Contractor's employ of changes in the Work. 

 

iii. The Contracting Officer indicated in the Notice to Proceed is the only individual authorized to 

render decisions regarding changes or execute change orders on behalf of the RHA. 

 

 

 

iv. The Contractor shall prepare a letter identifying the project and change order number, and shall 
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submit, as an attachment, three original forms of the submittal documents to the RHA for review and 

approval. 

 

5.  POSTING THE STATUS OF CHANGE ORDERS 

 

a.  The Contractor shall maintain a "Schedule of Change Orders", HUD-51002, at the job site, which 

accurately reflects the current status of all pending, and approved change orders.  This schedule shall be attached 

to all payments requests that include a request for payment of change order values.  Payment may only be 

requested for fully approved Change Orders, including approval by HUD. 

 

b.  The Contractor shall maintain such measures as are necessary to assure familiarity of the Contractor's staff 

and subcontractors with the requirements of these procedures. 

 

c.     Said schedule shall be available for review upon demand by the RHA. 

 

6. PROPOSAL REQUESTS INITIATED BY THE CONTRACTOR 

 

a.  Immediately upon discovery of a site condition or a discrepancy among the contract documents including 

those identified in Article 12 of the General Conditions that materially alter the Scope of Work, or other cause 

becomes apparent suggesting, in the Contractor's or subcontractor's best judgment as a tradesman, a change in the 

Work is necessary to ensure optimum performance or installation, the Contractor shall provide written notification 

to the Contracting Officer outlining the proposed change.  The RHA shall instruct the Contractor as to how to 

proceed. 

 

b.  Subsequent to receipt of the written notice, an inspection shall be scheduled, if necessary, to investigate 

the conditions outlined in the letter from the Contractor. 

 

c.  Upon a determination by the RHA, that a change in the Work is advisable, the Contractor shall proceed 

with preparation of the required documentation as identified in Article 8 of this Section. 

 

7. PROPOSAL REQUESTS INITIATED BY THE RHA 

 

a.  The RHA or its Engineer or Architect shall issue a Proposal Request to the Contractor. 

 

i. Proposal Requests shall be dated and numbered sequentially and consistent with the anticipated 

Change Order Number. 

 

ii. The Proposal Request shall describe the contemplated change in accordance with HUD guidelines 

and will specify the time limit by which the Contractor must comply with responding to the request. 

 

b.  Upon receipt of the request, the Contractor shall promptly contact the RHA Engineer to ascertain the most 

appropriate and desirable method for completing the proposed work and for determining the increase or decrease 

in cost or time for the proposed change. 

 

c.  The Contractor shall then promptly prepare the information described under Article 5 of this Section. 

 

d.  The Contractor shall meet with the RHA /Engineer/Architect to explain costs and, when appropriate, 

alternative methods of achieving the desired objective. 

 

e.  The Contractor shall alert pertinent personnel and subcontractors as to the impending change, and to the 

maximum extent possible avoid such work as would increase the RHA's cost for making the changes and shall 

alert the PHA when such avoidance is no longer practicable. 

 

f.  Except in an emergency endangering life or property, no change shall be made by the Contractor without 

prior written order from the RHA, countersigned by the RHA and Contractor, and approved on its face by HUD, 

as necessary. 
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8.  DOCUMENTATION OF CHANGE IN CONTRACT SUM AND CONTRACT TIME 

 

 a.  Provide full information required for evaluation of proposed changes, and to substantiate costs of changes 

in the Work. 

 

b.  Document each quotation for a change in cost and time with sufficient data to allow evaluation of the 

quotation in accordance with the General Conditions and 24 CFR 85.36 which shall include, but are not limited 

to, the following: 

 

i.  A detailed description and/or an approved shop drawing detailing the specific nature of the 

proposed changes or alterations to the work, and 

ii.  Specific reference to the applicable working drawings and specifications affected by the proposed 

changes, and 

iii.  A firm, fixed reasonable price, and 

iv. The change in the number of days resulting from the alteration or modification, if applicable, and 

v.  The Contractor's and/or subcontractor's itemized breakdown of the costs of material and labor in a 

form acceptable to the RHA, indicating the additional work as well as any work deleted from the original 

contract scope.  The cost breakdown shall clearly show the percentages and amounts for builder's 

overhead, profit and commission, pursuant to Section 9 and 10 of the General Conditions of the 

Construction Contract and 24 CFR 85.36, and as negotiated with the RHA at the time of contract award. 

 

c.   The basis for changes in contract cost or time shall be agreed upon prior to the performance of the work.  

If a basis cannot be agreed upon, then an adjustment will be made either for or against the Contractor in such an 

amount as the Contracting Officer of the RHA may determine fair and equitable.  Any such price adjustment shall 

be determined by documented proof of an increase or decrease in actual costs. 

 

9.  PREPARATION AND PROCESSING CHANGE ORDERS 

 

a.  The Change Order shall describe the nature of the proposed change including quantities and description 

of alterations, and change(s) in the contract price or time, as applicable, in accordance with the requirements of 

this section and the General Conditions. 

 

b.  The following process shall be utilized for distribution of the form of the change order: 

 

i. Following submission, review and approval of the supporting documentation, the RHA shall 

prepare and issue three original forms to the Contractor. 

 

ii. Following review and concurrence, the Contractor shall promptly sign all original forms and 

forward all sets to the RHA/Engineer/Architect. 

 

iii. Following review and concurrence, the RHA Contracting Officer /Engineer/Architect shall sign all 

three originals and return one original to the contractor. 

 

10. DISPUTES ARISING FROM CHANGE ORDERS 

 

a.  Disputes arising from the contents of the Change Order shall be brought to the immediate attention of the 

Contracting Officer in accordance with the requirements of Article 14 of the General Conditions and "Disputes" 

of the Special Conditions. 

 

END OF SECTION 01153  
 

 

 

 

 

 

 

 



 

CF19 Sewer Line Replacement at Stead Manor RHA Contract No. 2021-12SLSM 96 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

THIS PAGE INTENTIONALLY LEFT BLANK  



 

CF19 Sewer Line Replacement at Stead Manor RHA Contract No. 2021-12SLSM 97 

SECTION 01700  - PROJECT CLOSEOUT 
 

 

GENERAL. The general provisions of the Contract, including General Conditions, Supplemental Conditions, 

Special Conditions and the requirements of Division 00 and 01, apply to all work specified. 

 

1.  REQUIREMENTS INCLUDED 

 

a.  Submission of Substantial Completion Certification, Warranty of Good Title, Warranty of 

Construction, Certificate of Full Completion and Release, Release of Lien, Final Payment and Retention 

Payment Request. 

 

b.  The Contractor and all subcontractors shall comply with the terms and conditions of the Supplemental 

Conditions.  Final payment under this contract shall not be made until the Contractor and all subcontractors 

have complied with their obligations under the Supplemental Conditions and related labor compliance 

requirements of this contract regarding payment of the applicable wage rates and submission of reports. 

 

c.  The requirements for Substantial Completion must be completed and accepted within the time set for 

Completion in the Contract between the Contractor and RHA to avoid assessment of liquidated damages. 

 

d. The requirement of this section including Certificate of Full Completion and Release must be 

completed for Payment of Retention. 

 

2.  RELATED REQUIREMENTS 

 

a.  Document HUD-5370: General Conditions of the Contract - Public Housing Program 

b. Document HUD-2254: Supplement to the General Conditions of the Contract for Construction 

c.  Document: Special Conditions 

d. Section 00113 - Labor Compliance 

e. Section 01152 - Application for Payment 

f. Section 01153 - Change Order Procedure 

 

3.  SUBSTANTIAL COMPLETION 

 

a.  When Contractor has inspected the work and considers the Work substantially complete, he/she shall 

submit to the RHA a written Notice of Substantial Completion and Request for ‘Punch List’ Inspection at least 5 

days in advance of the desired time for the inspection.  A list of items, which the Contractor reasonably expects to 

be incomplete or requiring correction at the time the inspection is performed, shall be included in the notice. 

 

b.  The RHA shall inspect the Work with the Contractor and RHA/Engineer to determine the status of 

completion.  A "punch list" shall be prepared and distributed that clearly identifies the nature and extent of 

incomplete and unacceptable work. 

 

i.  Upon a determination that the Work is substantially complete the RHA shall concur in writing 

and transmit the ‘Punch List’ to the Contractor with a Concurrence of Substantial Completion Cover 

Letter.  The contractor should submit the Final Periodic Estimate for Partial Payment Form HUD 

51001 to the RHA reflecting the total Contract Sum.  The Final Periodic Estimate for Partial Payment 

should include all payments due minus the retention monies owed.  Retention will only be paid upon 

RHA concurrence with the final ‘Punch List’ and receipt of all required closing documents properly 

executed by the contractor. 

 

ii.  Upon a determination that the Work is not substantially complete, the Contractor shall be 

promptly notified in writing, by the RHA or Architect/Engineer giving the reasons for the  

 

determination a copy of the initial punch inspection and the established time for achieving substantial 

completion.  The Contractor shall remedy the deficiencies in the Work identified in the inspection 
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report, within the specified time and shall promptly request in writing from the RHA a second 

inspection.  All fees associated with the performance of a second inspection shall be the responsibility 

of the Contractor. 

 

c.  Upon concurrence that the Work is substantially complete and issuance of the Concurrence of 

Substantial Completion Cover Letter by RHA, the contractor shall prepare a Certificate of Substantial 

Completion, per sample, to the RHA, accompanied by the "punch list" of items to be completed or corrected 

as verified and amended during the inspection.  RHA shall formally record the Certificate of Substantial 

Completion along with attachments with the County Recorder within fifteen days of the date of Substantial 

Completion. 

 

4.  FINAL INSPECTION 

 

a.  Upon correction of all deficiencies set forth in the initial ‘Punch List’ inspection items identified and 

attached to the Certificate of Substantial Completion, the Contractor shall prepare and submit a written 

Request for Final ‘Punch List’ Inspection to the RHA.  To include the following information and/or the 

enclosed sample letter. 

 

i.  Contractor has inspected all of the Work for Full Compliance with Contract Documents. 

ii.  The Contract Documents have been reviewed and that all Work has been completed in 

accordance with Contract Documents. 

iii.  All work under approved Change Orders has been completed in accordance with the Contract 

Documents and substantiating Change Order data. 

iv.  The equipment and systems have been tested in the presence of a designated RHA 

representative and/or RHA/Engineer, and are operating in accordance with specified standards. 

v.  All plumbing and mechanical equipment operate within normal limits, and operate quietly and 

free from vibration. 

vi.  The Work is complete and ready for final ‘Punch List’ inspection. 

 

b.  A final ‘Punch List’ inspection of all Work shall be scheduled by the RHA to verify acceptable 

completion after receipt of such certification. 

 

i. The RHA shall notify the contractor with the RHA Final ‘Punch List’ Concurrence Letter that 

the inspection indicates the work has been completed in accordance with the contract documents. 

ii. Should RHA and/or Architect/Engineer consider the Work incomplete or defective, the 

Contractor shall be promptly notified in writing of the incomplete or defective work and a time for 

correction of the deficiencies shall be determined.  The Contractor shall take immediate steps to 

remedy the stated deficiencies and send a second, written certification to the RHA that the Work is 

complete. 

 

c. Upon notification to the Contractor that the Work is acceptable under the contract documents, the 

Contractor shall prepare and submit closing documents identified below as required by the RHA. 

 

5.  REINSPECTION FEES 

 

a.  Reinspection of Work due to inaccurate claims made by the Contractor regarding the status of 

completion, shall result in the following: 

i.  The RHA shall submit a statement of charges for additional services to the Contractor resulting 

from the reinspection(s). 

 

ii.  The RHA will deduct said fees from monies owed to the Contractor under the terms of the 

Contract prior to release of final payment. 

 

 

b.  Should the Contractor dispute the statement of charges, the Contractor shall be required to comply 
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with the RHA Procurement Policy regarding resolution of contract disputes. 

 

6.  SUBMISSION OF CLOSING DOCUMENTS 

 

The following documents must be submitted to RHA prior to the release of retention to the Contractor 

 

a.  Evidence of compliance with requirements of governing authorities: 

 

 

i.  Certificate of Occupancy 

 

ii.  Permits with sign off by governing authority: 

(1) Electrical 

(2) Plumbing 

(3) Mechanical 

b.  Warrantee of Construction in the form acceptable. 

 

c.  Warrantee of Good Title accompanied by a release of lien. 

 

d.  Certificate of Full Completion and Release. 

 

e.  The Contractor shall prepare and submit a separate request for payment for funds he/she held in 

retention per the requirements of Section 01152-Application for Payment. 

 

f.  All project records, including but not limited to, shop drawings, as-built drawings (even if only 

informally prepared), and test data shall become the possession of RHA upon completion and shall be 

delivered thereto within seven days of construction completion. 

 

g.  Operation and maintenance manuals for all equipment or systems installed which shall additionally 

include manufacturer's data, model numbers, serial numbers with locations of equipment, and all warrantee 

cards.  The contractor shall provide written and verbal instruction to designated PHA personnel regarding 

proper operation and maintenance of the installed work and shall submit to RHA a letter showing dates of 

instruction, number of hours of instruction for each piece of equipment, instructor, who was instructed, and 

signatures of all persons in attendance. 

 

END OF SECTION 01700 
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(NAME OF CONSTRUCTION COMPANY) 

 

 

 

 

(DATE) 

 

 

 

 

Ms. Amy Jones 

Executive Director/Contracting Officer 

Housing Authority of the City of Reno Housing Authority  

1525 East Ninth Street  

Reno, NV 89512 

 

Re: CF19 Sewer Line Replacement at Stead Manor, Project NV39-P001-006 

 

Subject: Notice of Substantial Completion and Request for ‘Punch List’ Inspection 

 

Dear Ms. Jones: 

 

 (NAME OF CONSTRUCTION COMPANY) considers the work covered under this contract and 

any change orders to the contract to be substantially complete.  (NAME OF CONSTRUCTION 

COMPANY) requests a ‘Punch List’ inspection of the project on (DATE) at (TIME). 

 

 The following items (LIST OF ITEMS REQUIRING CORRECTION) will be incomplete or will 

require correction at the time of the inspection. 

 

     Sincerely, 

 

 

 

 

     (NAME OF OWNER, PARTNER, ETC.) 

     (TITLE) 
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(RHA LETTERHEAD) 
 

 

 (DATE) 

 

 

 

 

Name of Contractor 

Company 

Address 

City, State Zip Code 

 

Re:  CF19 Sewer Line Replacement at Stead Manor, Project NV39-P001-006 

 

Subject: Concurrence with Substantial Completion 

 

Dear Contractor/Subcontractor: 

 

The Reno Housing Authority has inspected the work and has completed the initial ‘Punch List’ inspection.  

The RHA concurs that the work is substantially complete and a list of open ‘Punch List’ items is attached.  

You need to submit the Certificate of Substantial Completion, and the Final Periodic Estimate for Partial 

Payment Form HUD 51001 (minus all retention held).  The Final Pay Request is eligible to be processed by 

the RHA finance department at this point. 

 

You have 30-days to complete the items identified on the initial ‘Punch List’ inspection.  When you have 

completed the work identified on the initial ‘Punch List’ inspection, submit a Request for Final ‘Punch List’ 

inspection. 

 

Should you have questions regarding any of the above information please contact Darrell Playford at (775) 

329-3630 extension 212. 

 

 Sincerely, 

 

 

 

 Amy Jones 

 Executive Director/Contracting Officer  
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A.P.N.        

 

Recording requested by: 

Housing Authority of the City of Reno 

Name:  Director of Development_____   

Address:  1525 E. Ninth Street    

City/State/Zip:  Reno NV  89512-3012   

Project:       

Project #:      

Location:       

Contract Date:       

Contract for: $      

Date of Issuance:      

Contractor:       

       

 

CERTIFICATE OF SUBSTANTIAL COMPLETION 

 

PROJECT OR DESIGNATED PORTION SHALL INCLUDE:    (Project Name and Location)   

              

The work performed under this Contract has been reviewed and found to be substantially complete.  The date of 

Substantial Completion of the Project or portion thereof designated above is hereby established as ( ) 

which is also the date of commencement of applicable warranties required by the Contract Documents, except as noted 

below. 

DEFINITION OF DATE OF SUBSTANTIAL COMPLETION 

The Date of Substantial Completion of the Work or designated portion thereof is the Date certified by RHA when 

construction is sufficiently complete, in accordance with the Contract Documents, as RHA can occupy or utilize the 

Work or designated portion thereof for the use for which it is intended, as expressed in the Contract Documents.  A 

list of items to be completed or corrected,, prepared by the Contractor, and verified and amended by RHA, is attached 

hereto.  The failure to include any items on such list does not alter the responsibility of the Contractor to complete all 

Work in accordance with the Contract Documents.  The date of commencement of warranties for items on the attached 

list will be the date of final payment unless otherwise agreed to in writing.  The Contractor will complete or correct 

the Work on the list of items attached hereto within thirty (30) days from the above Date of Substantial Completion. 

 

  

Contractor Print/Type Name   Signature   Date    

I, the undersigned, say I am the Contracting Officer of the Housing Authority of the City of Reno, the Owner of the 

Project indicated above.  I have read the above and know the contents thereof; the same is true of my own knowledge.  

I declare under perjury that the following is true and correct.  The Owner accepts the Work or designated portion 

thereof as substantially complete and will assume full possession thereof at 5:00 p.m. on (Date 30 days from Substantial 

Completion)   

 

By:    

Contracting Officer  

   

Print/Type Name  

 

Date:    

 

 

 

  

 

State of Nevada/County of Washoe 

Signed and sworn to before me on 

  

By, 

  

Executive Director/Contracting Officer of the  

Housing Authority of the City of Reno. 

Notary Public: 
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(NAME OF CONSTRUCTION COMPANY) 
 

 

 

 

(DATE) 

 

 

 

 

Ms. Amy Jones 

Executive Director/Contracting Officer 

Housing Authority of the City of Reno Housing Authority  

1525 East Ninth Street  

Reno, NV 89512 

 

Re: CF19 Sewer Line Replacement at Stead Manor, Project NV39-P001-006 

 

Subject: Request for Final ‘Punch List’ Inspection 

 

Dear Ms. Jones: 

 

 (NAME OF CONSTRUCTION COMPANY) has inspected all of the work for full compliance with 

the Contract Documents, the Contract Documents have been reviewed, and that all work has been fully 

completed in accordance with the Contract Documents.  All work under approved Change Orders has been 

completed in accordance with Contract Documents and substantiating Change Order data. 

 

 All equipment and systems incorporated in this contract have been tested in the presence of a 

designated RHA representative, and are operating in accordance with the specified standards.  All plumbing 

and mechanical equipment incorporated in this contract operates within normal limits, and operates quietly 

and free from vibration. 

 

 The work covered under this contract is complete and (NAME OF CONSTRUCTION COMPANY) 

is ready for the final ‘Punch List’ inspection of this project. 

 

 

     Sincerely, 

 

 

     (NAME OF OWNER, PARTNER, ETC.) 

     (TITLE) 
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(RHA LETTERHEAD) 

 

 

 (DATE) 
 

 

 

Name of Contractor 

Company 

Address 

City, State Zip Code 

 

Re: CF19 Sewer Line Replacement at Stead Manor, Project NV39-P001-006 

 

Subject: RHA Final ‘Punch List’ Concurrence 

Dear Contractor/Subcontractor: 

 

The Reno Housing Authority concurs that all of the work items on the final ‘Punch List’ inspection are 

complete and satisfactory.  The following documents are required for release of retention.  Please refer to 

Section 01700-Project Closeout of the specifications. 

 
          NEED     HAVE      N/A 

1 CONTRACTOR CERTIFICATION OF FULL COMPLETION & RELEASE □ □ □ 

2 CERTIFICATES OF INSPECTION □ □ □ 

3 CERTIFICATE OF OCCUPANCY □ □ □ 

4 WARRANTEE OF CONSTRUCTION □ □ □ 

5 WARRANTEE OF GOOD TITLE & RELEASE OF LIEN □ □ □ 

6 AS BUILTS/SHOP DRAWINGS □ □ □ 

7 OPERATION & MAINTENANCE MANUALS □ □ □ 

8 FINAL PERIODIC ESTIMATE FOR PAYMENT □ □ □ 

9 CERTIFICATE OF SUBSTANTIAL COMPLETION □ □ □ 

10 PUNCH LIST □ □ □ 

11 PERMITS, SIGNED OFF □ □ □ 

12 ALL PAYROLL REPORTS CORRECTED AS NECESSARY  □ □ □ 

13 LETTER SHOWING DATES & HOURS OF INSTRUCTION □ □ □ 

 

Should you have questions regarding any of the above items please contact Darrell Playford at (775) 329-

3630 extension 212. 

 

 Sincerely, 

 

 

 

 Darrell Playford 

 Senior Project Manager 

 

 

  



 

CF19 Sewer Line Replacement at Stead Manor RHA Contract No. 2021-12SLSM 110 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
THIS PAGE INTENTIONALLY LEFT BLANK 



 

CF19 Sewer Line Replacement at Stead Manor RHA Contract No. 2021-12SLSM 111 

(NAME OF CONSTRUCTION COMPANY) 

 

 

 

 

   (DATE) 

 

 

 

 

Ms. Amy Jones 

Executive Director/Contracting Officer 

Housing Authority of the City of Reno 

1525 East Ninth Street 

Reno, NV  89512-3012 

 

 

Re:  CF19 Sewer Line Replacement at Stead Manor, Project NV39-P001-006 

 

Subject: Warrantee of Construction of the Project 

 

Dear Ms. Jones: 

 

(NAME OF CONSTRUCTION FIRM) warrants the construction of the above Project against faulty 

workmanship or materials and for any damage to other work resulting there from for a period of one year from 

(DATE OF SUBSTANTIAL COMPLETION), and shall promptly remedy same upon receiving notice thereof. 

 

Sincerely, 

 

 

 

(NAME OF OWNER, PARTNER, ETC.) 

(TITLE) 
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(NAME OF CONSTRUCTION COMPANY) 

 

 

 

 

(DATE) 

 

 

 

 

Ms. Amy Jones 

Executive Director/Contracting Officer 

Housing Authority of the City of Reno 

1525 East Ninth Street 

Reno, NV  89512-3012 

 

 

Re:  CF19 Sewer Line Replacement at Stead Manor, Project NV39-P001-006 

 

Subject: Warrantee of Good Title 

 

Dear Ms. Jones: 

 

(NAME OF CONTRACTOR) warrants good title to all materials, supplies and equipment incorporated 

in the work under the above mentioned contract and that the premises together with all improvements thereon 

are free from any claim, liens, or charges, and agrees further that neither it, nor any other person, firm, or 

corporation shall have any right to a lien upon the premises or anything appurtenant thereto. 

 

Sincerely, 

 

 

 

(NAME OF OWNER, PARTNER, ETC.) 

(TITLE) 
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CERTIFICATE OF FULL COMPLETION AND RELEASE 

 

 

 

From:   

 

To:  Housing Authority of the City of Reno 

 

Project:     

 

Reference: Contract Number   entered into the          day of                     , 2020 by and 

between the Housing Authority of the City of Reno (hereinafter referred to as "RHA") and  

of Reno, Nevada (hereinafter referred to as "Contractor"). 

 

 

KNOW ALL MEN BY THESE PRESENTS: 

 

1. The undersigned hereby certifies that there is due and payable under the contract and duly approved 

Change Orders and modifications the undisputed balance of: 

 

$     

 

2. The undersigned further certifies that in addition to the amount set forth in paragraph 1 hereof there 

are understanding and unsettled the following items which he/she claims are just and due and owing by RHA 

to the Contractor: 

 

$     

 

3. The undersigned further certifies that all work required under this contract including work required 

under Change Orders numbered      ,      ,     ,      ,      ,       &         have been performed in accordance with the 

terms thereof, and that there are no claims of laborers or mechanics for unpaid wages arising out of the 

performance of this contract, and that the wage rates paid by the Contractor and all Subcontractor(s) were in 

conformity with the contract provisions relating to said wage rates. 

 

4. Except for the amounts stated in paragraphs 1 and 2 hereof, the undersigned has received from RHA 

all sums of money payable to the undersigned under or pursuant to the aforementioned contract or any change 

or modification thereof. 

 

5. That in consideration of the payment of the amount stated in paragraph 1 hereof the undersigned does 

hereby release RHA from any and all claims arising under, or by virtue of this contract, except the amounts 

listed in paragraph 2 hereof; provided, however, that if for any reason RHA does not pay in full the amount 

stated in paragraph 1, hereof, said deduction shall not affect the validity of this release, but the amount so 

deducted shall be automatically included under paragraph 2 as an amount which the Contractor further 

certifies that upon payment of the amounts listed in paragraph 2 hereof, and of any amount which may be 

deducted from paragraph 1 hereof, he/she will release RHA from any and all claims of any nature whatsoever 

arising out of said contract or modification thereof, and will execute such further releases or assurances as 

RHA may request. 
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Certificate of Full Completion and Release 

 

 

 

The undersigned, being duly sworn, hereby states that the answers to the foregoing questions and all 

statements therein contained are true and correct. 

 

Dated at  , this           day of                     , 20    . 

                             (Place) 

 

 

    

Name of Firm 

 

 

  Sign only in the presence of a notary public. 

Signature 

 

 

Title:  

 

    

 

 

State of   

County of   

 

 

Signed and sworn to before me on   20      by   

  [Signers Name] 

 

                                                                          of    

[Signers Title]  [Corporate / Company Name] 

 

 

 

  

Notary Public 
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Technical Specifications 

 

Exhibits 

 

and 

 

Drawings 
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SECTION  02222—SELECTIVE DEMOLITION 

 

PART 1- GENERAL 

 

1.1      SECTION REQUIREMENTS 

 

A. Unless otherwise noted, demolished materials become Contractor’s property. 

 

B. Comply with EPA regulations and disposal regulations of authorities having jurisdiction. 

 

 

PART 2- PRODUCTS (Not Applicable) 

 

PART 3- EXECUTION 

3.1 DEMOLITION 

 

A. Maintain and protect existing utilities, waste lines and fittings that are to remain in place 

during demolition. 

 

B. Contractor is to remove and legally dispose off-site all items indicated in the specifications 

and on the project plans prepared by RHA as follows: 

 

1. Remove all existing waste lines, hangers and fittings in the crawl space of all units 

as shown on RHA plan sheets. 

2. Waste lines are to be removed up to and including the nearest accessible fitting and 

as close to the bottom of the sub-flooring as possible. 

3. Only remove waste lines that can be re-established on a daily basis. All units 

must have functioning bathrooms by the end of each day. 

4. Remove all existing construction debris, trash concrete, rocks etc. from the crawl 

space in preparation of visqueen barrier to be installed with this contract. 

 

 

END SECTION 02222— SELECTIVE DEMOLITION 
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SECTION 06100—BLOCKING/BACKING/ROUGH CARPENTRY 

PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 
 

A. Comply with all applicable codes and regulations. 
 

B. All repair work will be in accordance with the Specifications and Instructions and 

drawings prepared by RHA. 

 

 

PART 2 - PRODUCTS 
 

2.1 LUMBER 
 

A. Provide materials in the quantities needed for the Work indicated in the plans and 

specifications. Non-bearing interior frame walls will meet or exceed the following 

specifications, and standards of quality, unless otherwise noted therein: 
 

1. All 2x backing shall be Douglas Fir-Larch #2 or better. 
 

2. Plywood 1 1/8”CAT PS1-09 DF plywood or RHA approved equal. 

 

 

 

PART 3 – EXECUTION 
 

3.1 INSTALLATION 
 

A. Provide labor and materials necessary to complete all repairs as required including but 

not limited to the following: 
 

1. Contractor will install plywood backing to the underside of the existing plywood 

sub-floor at the toilet flange locations in all units. The plywood will be installed 

from joist to joist and extend a minimum of 6” beyond the outside diameter of the 

toilet flange. Contractor will install 2x4 blocking under the plywood attached to 

each floor joist for additional support. 
 

3.2 GENERAL FRAMING 
 

A. Blocking will be installed securely in all locations. 

B. Neatly notch 1 1/8” plywood around existing piping or other obstructions 
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3.3 FASTENING 
 

A. Screws: 
 

1. Use #8 x 3” wood screws for installation of 2X blocking/backing. 

 

2. Use #8 x 2 ¼” wood screws for plywood installation. 

 

 

END SECTION 06100 –BLOCKING/BACKING/ ROUGH CARPENTRY 
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SECTION 15410— PLUMBING 

PART 1 – GENERAL 

1.1 SECTION REQUIREMENTS 
 

A. The Contractor will provide an as-built plan of the existing waste line layout prior to 

beginning any removals. This work will be included in the bid proposal for this project. 
 

B. Submit two copies of product data and/or specification sheets for all contractor supplied 

items. 

 

 

1.2 GENERAL PROVISIONS 
 

A. Contractor shall coordinate work with all other trades and equipment suppliers. 
 

B. All work shall be done in accordance with the latest adopted editions of the International 

Building Code (IBC), Uniform Plumbing Code and the City of Reno Building 

Code/Ordinances. 
 

C. The contractor shall give all notices, and comply with all applicable laws, ordinances, 

codes, rules and regulations. Before submitting a bid or installing the work, the contractor 

shall examine the drawings and specifications for compliance with all applicable codes 

and regulations bearing on the work. Where the requirements of the drawings and 

specifications fail to comply with applicable codes and regulations the contractor shall 

immediately report any discrepancy to the contracting officer. 
 

D. The drawings indicate the general extent and arrangement of the installation requirements 

only: the installation shall conform to all applicable code requirements and field 

conditions. Changes necessary to meet requirements and conditions shall be made at no 

additional cost to the RHA. Work indicated or specified but having details omitted or not 

shown shall be provided complete to perform the function intended. 
 

E. All equipment shall be new, and UL listed unless otherwise indicated. 

 

 

 

PART 2 – PRODUCTS 
 

A. Black DWV schedule 40 abs waste lines (Charlotte Pipe and Foundry Company) or RHA 

approved equal. 
 

B. Black couplings, elbows and fittings. (Charlotte Pipe and Foundry Company) or RHA 

approved equal. 

 

 
 



 

CF19 Sewer Line Replacement at Stead Manor RHA Contract No. 2021-12SLSM 124 

C. Sioux Chief abs pipe hangers or RHA approved equal. 
 

D. Contractor will be required to submit cut sheets on all products used on the project for  

RHA approval prior to starting the work. 
 

E. Oatey, abs toilet flange and flange bolts or RHA approved equal. 

 

 

PART 3 – EXECUTION 
 

3.1  INSTALLATION 

 

A. Contractor will neatly cut and remove existing cast iron and abs waste lines to the extent 

shown on RHA plan sheets 1 through 4. All waste lines are to be removed to include the 

nearest accessible fitting and as close to the sub-flooring as possible. 
 

B. Where possible, the Contractor will cut and remove the waste lines upstream of any 

elbows, couplings or fittings. No hub couplings are acceptable where access is limited. 
 

C. Contractor to supply and install all new DWV schedule 40 abs waste lines, vents, 

couplings, elbows, wall clean-outs, hangers and miscellaneous fittings required to 

complete the waste line system. 
 

D. Contractor will be required to water test the system in the presence of RHA personnel 

upon completion. 
 

E. After plywood backing has been installed and blocked below the sub-floor, the Contractor 

will remove the existing toilet and replace the existing toilet flange. Contractor will re- 

install the toilet in each unit and neatly caulk. 
 

F.  Throughout all phases of construction, the contractor shall keep the crawl space clean 

and    free from rubbish and debris. All demolished materials and left-over materials shall 

be removed  from beneath the building daily and legally disposed of. DO NOT use RHA 

dumpsters. 

 

 

END SECTION 1541–PLUMBING 
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SECTION 06100.01—CRAWL SPACE CLEANING/ VAPOR BARRIER INSTALLATION  

 PART 1 - GENERAL 

1.1 SECTION REQUIREMENTS 

 

A. All repair work will be in accordance with the Specifications and Instructions and 

drawings prepared  by RHA. 

 

PART 2 - PRODUCTS 

 

2.1 VAPOR BARRIER 

 

A. PRODUCTS 

 

1. Americover 6-mil string reinforced polyethylene construction film model 

#PSR620 or RHA  approved equal. 

 

2. # 2 x 6” galvanized common nails. 

 

3. ¼” x 5/8” neoprene washer. 

 

4. Gorilla 3” heavy duty tape model #S-19755 or RHA approved equal. 

 

5. Spray Adhesive 3m High Strength 90 or RHA approved equal. 

 

B. GRADING AND CLEANING 

 

1. Contractor will remove all debris in the crawl space. 

 

2. Contractor will rake and grade the crawl space area to a reasonably flat surface, 

removing  all rocks, clods of dirt and concrete. 

 

3. Contractor will remove and legally dispose of all materials off-site. 

 

C. BARRIER 

 

1. Contractor will provide and install 6 mil strings reinforced visqueen over the entire 

dirt surface     of the crawl space. 
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PART 3 – EXECUTION 

 

3.1 INSTALLATION 

 

A. Contractor will brush clean the sides and tops of the exterior footings and interior 

isolated       pier. 

 

B. Contractor will layout the visqueen so that it covers the sidewall and top of all 

concrete footings and piers. 

 

C. Contractor will lap all seams a minimum of 2”. 

 

D. The visqueen will be loosely laid flat and smooth on the ground leaving no raised 

sections. 

 

E. Contractor will apply spray adhesive to the side and top of all footings prior to 

laying the           visqueen. 

 

F. Contractor will spray adhesive and tape all seams completely including where the 

visqueen         ends at the top and sides of the footings and piers. 

 

G. Contractor will provide and install 6” galvanizes common nails with 1/4” x 5/8” 

neoprene washers in random locations to anchor the barrier in place. 

 

H. Contractor will clean and remove all construction debris upon completion of each 

building. 

 

 

END SECTION 06100.01 – CRAWL SPACE CLEANING//VAPOR BARRIER 

INSTALLATION 
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EXHIBIT #1 WATER CLOSET WASTE AND VENT (TYP.) 

 

 

 
 

EXHIBIT #2 KITCHEN SINK WASTE AND VENTY (TYP.) 
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